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REPUBLIC OF KENYA 
 

PROPOSED CONSTRUCTION AND COMPLETION OF PEDESTRIAN GATE 
 

HOUSE FOR MACHAKOS UNIVERSITY 
 

Bills of quantities supplied as part of the Contract for the Proposed Construction and 

Completion of Pedestrian Gate House for Machakos University 

 

Issued by: - 

 

County Works Officer 
 

Ministry of Transport, Infrastructure, Housing and Urban Development 
 

State Department of Public Works 
 

P.O. Box 874 – 90100 
 

Machakos. 
 

The contract for the above-mentioned works entered into this ……… day of ….……..2020 by the 
 
undersigned refers to this Bills of Quantities and the Ministry of Roads and Public Works General 
Specification dated March, 1976 (together with any amendments issued thereto) shall be read 
and construed as part of the said document. 
 

………………………………….. 
 

……………………………… 
 

CONTRACTOR 
 

VICE CHANCELLOR 
 

MACHAKOS UNIVERSITY 
 

Date: …………………………… 
 

Date: ……………………… 
 
 
 

SPECIAL NOTES 
 

The Contractor is required to check the numbers of the pages of these Bills of Quantities and 
should he find any missing or in duplicate or figures indistinct he must inform the County Works 
Officer, Machakos at once and have the same rectified. 
 

Should the Contractor be in doubt about the precise meaning of any item or figure for any 
reason whatsoever, he must inform the County Works Officer, Machakos in order that the 
correct meaning may be decided before the date for submission of tenders. 
 

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 
mistakes in the Specifications which should have been rectified in the manner described above. 
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   INTRODUCTION  

1.1 This standard tender document for procurement of works has 

 been prepared for use by procuring entities in Kenya in the 

 procurement  of  works  (i.e.  Buildings  and  associated  Civil 

 Engineering Works). 

1.2 The following guidelines should be observed when using the 

 document: - 

 (a) Specific details should be furnished in the Invitation to 

  tender and in the special conditions of contract (where 

  applicable).  The tender document issued to tenderers 

  should not have blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions 
of Contract should remain unchanged. Any necessary 
amendments to these parts should be made through 
Appendix to instructions to tenderers and special 
conditions of contract respectively. 

 

1.3  

(b) Information contained in the invitation to tender shall 
conform to the data and information in the tender 
documents to enable prospective tenderers to decide 
whether or not to participate in the tender and shall 
indicate any important tender requirements 

 
(c) The invitation to tender shall be as an advertisement in 

accordance with the regulations or a letter of invitation 
addressed to tenderers who have been prequalified 
following a request for prequalification. 

 

1.4 The cover of the document shall be modified to include:- 

 I.  Tender number. 

 II.  Tender name. 

 III. Name of procuring entity. 

 IV. Delete name and address of PPOA. 
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SECTION I  

INVITATION FOR TENDERS 
 
 
 

 

TENDER REF. NO. MksU/OT/06B/2019/2020 
 

 

Tender Name: PROPOSED PEDESTRIAN GATE HOUSE FOR 

MACHAKOS UNIVERSITY 

 

The MACHAKOS UNIVERSITY invites sealed tenders from eligible candidates for 

Provision of Medical Insurance Cover. 

 

Interested eligible candidates may obtain further information from and inspect the 

tender documents in the Procurement Office at MACHAKOS UNIVERSTY during 

normal office working hours. 
 

 

A complete set of tender documents may be obtained by interested candidates upon 

payment of a non-refundable fee of Ksh.1,000.00 in cash or banker’s cheque payable 

to MACHAKOS UNIVERSITY and paid in Machakos University Finance Office. 
 

 

Prices quoted should be net inclusive of all taxes, and delivery costs, must be in Kenya 

Shillings and shall remain valid for 120 days from the closing date of the tender. 
 

Completed tender documents are to be enclosed in plain sealed envelopes, 

marked Tender No: MksU/OT/06B/2019/2020 and be deposited in the Tender 

Box at the Administration block at Reception or be addressed to; 

 

The Vice Chancellor 
 

Machakos University 
 

P.O Box 136-90100 
 

Machakos  

So as to be received on or before 10
th

 JUNE 2020 at 10.00 a.m. 
 

Tenders will be opened publicly in the Conference Room 11 immediately after the above 

stated closing date and time in the presence of the candidates or their representatives 

who choose to attend. Late bids will be returned unopened. 
 

VICE CHANCELLOR 
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INSTRUCTIONS TO TENDERERS. 

 

General/Eligibility/Qualifications/Joint venture/Cost of 
tendering 

 

The Employer as defined in the Appendix to Conditions of Contract 
invites tenders for Works Contract as described in the tender documents. 
The successful tenderer will be expected to complete the Works by the 
Intended Completion Date specified in the tender documents. 

 

All tenderers shall provide the Qualification Information, a statement that 
the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the past, 
directly or indirectly, with the Consultant or any other entity that has 
prepared the design, specifications, and other documents for the project 
or being proposed as Project Manager for the Contract. A firm that has 
been engaged by the Employer to provide consulting services for the 
preparation or supervision of the Works, and any of its affiliates, shall not 
be eligible to tender. 

 

All tenderers shall provide in the Form of Tender and Qualification 
Information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. 

 

In the event that pre-qualification of potential tenderers has been 
undertaken, only tenders from pre-qualified tenderers will be considered 
for award of Contract. These qualified tenderers should submit with their 
tenders any information updating their original pre-qualification 
applications or, alternatively, confirm in their tenders that the originally 
submitted pre-qualification information remains essentially correct as of 
the date of tender submission. 

 

Where no pre-qualification of potential tenderers has been done, all 
tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: 

 

copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business; written power of 
attorney of the signatory of the tender to commit the tenderer: 

 

total monetary value of construction work performed for each of the last 
five years: 

 

experience in works of a similar nature and size for each of the last five 
years, and details of work under way or contractually committed; and 
names and addresses of clients who may be contacted for further 
information on these contracts; 
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major items of construction equipment proposed to carry out the 
Contract and an undertaking that they will be available for the Contract. 

 

qualifications and experience of key site management and technical 
personnel proposed for the Contract and an undertaking that they shall 
be available for the Contract. 

 

reports on the financial standing of the tenderer, such as profit and loss 
statements and auditor’s reports for the past five years; 

 

evidence of adequacy of working capital for this Contract (access to line(s) 
of credit and availability of other financial resources); 
 

authority to seek references from the tenderer’s bankers; 
 

information regarding any litigation, current or during the last five years, 
in which the tenderer is involved, the parties concerned and disputed 
amount; and 

 

proposals for subcontracting components of the Works amounting to 
more than 10 percent of the Contract Price. 

 

Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements, unless otherwise stated: 

 

the tender shall include all the information listed in clause 1.5 above 
for each joint venture partner; 
 

the tender shall be signed so as to be legally binding on all partners; 

 

all partners shall be jointly and severally liable for the execution of the 
Contract in accordance with the Contract terms; 

 

one of the partners will be nominated as being in charge, authorized 
to incur liabilities, and receive instructions for and on behalf of all 
partners of the joint venture; and 

 

the execution of the entire Contract, including payment, shall be done 
exclusively with the partner in charge. 

 

To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 

annual volume of construction work of at least 2.5 times the estimated 
annual cashflow for the Contract;  
experience as main contractor in the construction of at least 
 

 

two works of a nature and complexity equivalent to the Works over the 
last 10 years (to comply with this requirement, works cited should be at 
least 70 percent complete); 
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proposals for the timely acquisition (own, lease, hire, etc.) of the essential 
equipment listed as required for the Works; 

 

a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as 
Manager; and 

 

liquid assets and/or credit facilities, net of other contractual 
commitments and exclusive of any advance payments which may be 
made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 

The figures for each of the partners of a joint venture shall be added 
together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to 
qualify, each of its partners must meet at least 25 percent of minimum 
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 
charge at least 40 percent of those minimum criteria. Failure to comply 
with this requirement will result in rejection of the joint venture’s tender. 
Subcontractors’ experience and resources will not be taken into account 
in determining the tenderer’s compliance with the qualifying criteria, 
unless otherwise stated. 

 

Each tenderer shall submit only one tender, either individually or as a 
partner in a joint venture. A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified. 

 

The tenderer shall bear all costs associated with the preparation and 
submission of his tender, and the Employer will in no case be responsible 
or liable for those costs. 

 

The tenderer, at the tenderer’s own responsibility and risk, is encouraged 
to visit and examine the Site of the Works and its surroundings, and 
obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the tenderer’s own expense. 

 

The procuring entity’s employees, committee members, board members 
and their relative (spouse and children) are not eligible to participate in 
the tender. 

 

The price to be changed for the tender document shall not exceed 
Kshs.1,000/= 

 

The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase. 
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Tender Documents 

 

The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 
 

These Instructions to Tenderers  

Form of Tender and Qualification Information 
Conditions of Contract  

Appendix to Conditions of Contract 
Specifications 
Drawings  
Bills of Quantities 
Forms of Securities 

 

The tenderer shall examine all Instructions, Forms to be filled and 
Specifications in the tender documents. Failure to furnish all information 
required by the tender documents, or submission of a tender not 
substantially responsive to the tendering documents in every respect will 
be at the tenderer’s risk and may result in rejection of his tender. 

 

A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 

address indicated in the letter of invitation to tender. The Employer will only 

respond to requests for clarification received earlier than seven days prior to 

the deadline for submission of tenders. Copies of the Employer’s response 

will be forwarded to all persons issued with tendering documents, including 

a description of the inquiry, but without identifying its source. 

 

Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum thus issued shall 

be part of the tendering documents and shall be communicated in writing or 

by cable, telex or facsimile to all tenderers. Prospective tenderers shall 

acknowledge receipt of each addendum in writing to the Employer. 

7  
To give prospective tenderers reasonable time in which to take an 
addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 

Preparation of Tenders 

 

All documents relating to the tender and any correspondence shall be in 
English language. 
 

The tender submitted by the tenderer shall comprise the following: 
 

 

These Instructions to Tenderers, Form of Tender, Conditions of Contract, 
Appendix to Conditions of Contract and Specifications; 
 

Tender Security; 
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Priced Bill of Quantities ; 
 

Qualification Information Form and Documents; 
 

Alternative offers where invited; and 

 

Any other materials required to be completed and submitted by the 
tenderers. 

 

The tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities. Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities. All 
duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days 
prior to the deadline for submission of tenders, shall be included in the 
tender price submitted by the tenderer. 

 

The rates and prices quoted by the tenderer shall only be subject to 
adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 
 

The unit rates and prices shall be in Kenya Shillings. 

 

Tenders shall remain valid for a period of sixty (60) days from the date of 
submission. However in exceptional circumstances, the Employer may 
request that the tenderers extend the period of validity for a specified 
additional period. The request and the tenderers’ responses shall be 
made in writing. A tenderer may refuse the request without forfeiting the 
Tender Security. A tenderer agreeing to the request will not be required or 
permitted to otherwise modify the tender, but will be required to extend 
the validity of Tender Security for the period of the extension, and in 
compliance with Clause 3.7 - 3.11 in all respects. 

 

The tenderer shall furnish, as part of the tender, a Tender Security in the 
amount and form specified in the appendix to invitation to tenderers. 
This shall be in the amount not exceeding 2 percent of the tender price 

 

The format of the Tender Security should be in accordance with the form 
of Tender Security included in Section G - Standard forms or any other 
form acceptable to the Employer . Tender Security shall be valid for 30 
days beyond the validity of the tender. 

 

Any tender not accompanied by an acceptable Tender Security shall be 
rejected. The Tender Security of a joint venture must define as “Tenderer” 
all joint venture partners and list them in the following manner: a joint 
venture consisting of”…………”,”…………”,and “…………”. 
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The Tender Securities of unsuccessful tenderers will be returned within 
28 days of the end of the tender validity period specified in Clause 3.6. 
 

 

The Tender Security of the successful tenderer will be discharged when 
the tenderer has signed the Contract Agreement and furnished the 
required Performance Security. 
 

 

The Tender Security may be forfeited 

 

if the tenderer withdraws the tender after tender opening during the 
period of tender validity; 
 

 

if the tenderer does not accept the correction of the tender price, 
pursuant to Clause 5.7; 
 

 

in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to 

 

sign the Agreement, or 
 

furnish the required Performance Security. 
 

 

Tenderers shall submit offers that comply with the requirements of the 
tendering documents, including the basic technical design as indicated in 
the Drawings and Specifications. Alternatives will not be considered, 
unless specifically allowed in the invitation to tender. If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of 
the tendering documents must also submit a tender that complies with 
the requirements of the tendering documents, including the basic 
technical design as indicated in the Drawings and Specifications. In 
addition to submitting the basic tender, the tenderer shall provide all 
information necessary for a complete evaluation of the alternative, 
including design calculations, technical specifications, breakdown of 
prices, proposed construction methods and other relevant details. Only 
the technical alternatives, if any, of the lowest evaluated tender 
conforming to the basic technical requirements shall be considered. 

 

The tenderer shall prepare one original of the documents comprising the 
tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender, and 
clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies 
of the tender, in the number specified in the invitation to tender, and 
clearly marked as “COPIES”. In the event of discrepancy between them, 
the original shall prevail. 
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The original and all copies of the tender shall be typed or written in 
indelible ink and shall be signed by a person or persons duly authorised 
to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as 
the case may be. All pages of the tender where alterations or additions 
have been made shall be initialled by the person or persons signing the 
tender. 

 

Clarification of tenders shall be requested by the tenderer to be received 
by the procuring entity not later than 7 days prior to the deadline for 
submission of tenders. 

 

The procuring entity shall reply to any clarifications sought by the 
tenderer within 3 days of receiving the request to enable the tenderer to 
make timely submission of its tender. 

 

The tender security shall be in the amount of 0.5 – 2 per cent of the 
tender price. 
 

Submission of Tenders 

 

The tenderer shall seal the original and all copies of the tender in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner and 
outer envelopes shall: 

 

be addressed to the Employer at the address provided in the invitation to 
tender; 

 

bear the name and identification number of the Contract as defined in 
the invitation to tender; and 

 

provide a warning not to open before the specified time and date for 
tender opening. 

 

Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender. However, 

the Employer may extend the deadline for submission of tenders by issuing 

an amendment in accordance with Sub-Clause 2.5 in which case all rights 

and obligations of the Employer and the tenderers previously subject to the 

original deadline will then be subject to the new deadline. 

 

Any tender received after the deadline prescribed in clause 4.2 will be 
returned to the tenderer un-opened. 

 

Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2. Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked, and 
delivered in accordance with clause 3.13 and 4.1, with the outer and 
inner envelopes additionally marked “MODIFICATION”and 
“WITHDRAWAL”, as appropriate. No tender may be modified after the 
deadline for submission of tenders. 
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Withdrawal of a tender between the deadline for submission of tenders 
and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in 
the forfeiture of the Tender Security pursuant to Clause 3.11. 

 

Tenderers may only offer discounts to, or otherwise modify the prices of 
their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 
 

Tender Opening and Evaluation 

 

The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives 

who choose to attend at the time and in the place specified in the invitation 

to tender. Envelopes marked “WITHDRAWAL” shall be opened and read out 

first. Tenderers’ and Employer’s representatives who are present during the 

opening shall sign a register evidencing their attendance. 

 

The tenderers’ names, the tender prices, the total amount of each tender 
and of any alternative tender (if alternatives have been requested or 
permitted), any discounts, tender modifications and withdrawals, the 
presence or absence of Tender Security, and such other details as may be 
considered appropriate, will be announced by the Employer at the 
opening. Minutes of the tender opening, including the information 
disclosed to those present will be prepared by the Employer. 

 

Information relating to the examination, clarification, evaluation, and 
comparison of tenders and recommendations for the award of Contract 
shall not be disclosed to tenderers or any other persons not officially 
concerned with such process until the award to the successful tenderer 
has been announced. Any effort by a tenderer to influence the Employer’s 
officials, processing of tenders or award decisions may result in the 
rejection of his tender. 

 

To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 

tender, including breakdowns of unit rates. The request for clarification and 

the response shall be in writing or by cable, telex or facsimile but no change 

in the price or substance of the tender shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered 

in the evaluation of the tenders in accordance with Clause 5.7. 

 

Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 1.7;(b) 

has been properly signed; (c) is accompanied by the required securities; and 

(d) is substantially responsive to the requirements of the tendering 

documents. A substantially responsive tender is one which conforms to all 

the terms, conditions and specifications of the tendering documents, without 

material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, 
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quality, or performance of the works; (b) which limits in any substantial 
way, inconsistent with the tendering documents, the Employer’s rights or 
the tenderer’s obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other tenderers 
presenting substantially responsive tenders. 

 

If a tender is not substantially responsive, it will be rejected, and may not 
subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 

Tenders determined to be substantially responsive will be checked for any 
arithmetic errors. Errors will be corrected as follows: 

 

where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will prevail; and 

 

where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will prevail, unless in the opinion of the Employer, there is an 
obvious typographical error, in which case the adjustment will be made 
to the entry containing that error. 

 

In the event of a discrepancy between the tender amount as stated in the 
Form of Tender and the corrected tender figure in the main summary of 
the Bill of Quantities, the amount as stated in the Form of Tender shall 
prevail. 

 

The Error Correction Factor shall be computed by expressing the 
difference between the tender amount and the corrected tender sum as a 
percentage of the corrected Builder’s Work (i.e. Corrected tender sum less 
P.C. and Provisional Sums) 

 

The Error Correction Factor shall be applied to all Builder’s Work (as a 
rebate or addition as the case may be) for the purposes of valuations for 
Interim Certificates and valuation of variations. 

 

the amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of the 

tenderer, shall be considered as binding upon the tenderer. If the tenderer 

does not accept the corrected amount, the tender may be rejected and the 

Tender Security may be forfeited in accordance with clause 3.11. 

 

The Employer will evaluate and compare only the tenders determined to 
be substantially responsive in accordance with Clause 5.5. 
 

 

In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 
 

making any correction for errors pursuant to clause 5.7; 
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excluding provisional sums and the provision, if any, for contingencies in 
the Bill of Quantities, but including Dayworks where priced competitively. 

 

making an appropriate adjustment for any other acceptable variations, 
deviations, or alternative offers submitted in accordance with clause 
3.12; and 

 

making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with clause 4.6 

 

The Employer reserves the right to accept or reject any variation, 
deviation, or alternative offer. Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 

The tenderer shall not influence the Employer on any matter relating to 
his tender from the time of the tender opening to the time the Contract is 
awarded. Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or 
Contract award may result in the rejection of the tender. 

 

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they 

do not sub-contract work valued at more than 50% of the Contract Price 

excluding Provisional Sums to an non-indigenous sub-contractor. 

 

Award of Contract 

 

Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially 
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined 
to be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. 

 

Notwithstanding clause 6.1 above, the Employer reserves the right to 
accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the grounds for 
the action. 

 

The tenderer whose tender has been accepted will be notified of the award 

prior to expiration of the tender validity period in writing or by cable, telex or 

facsimile. This notification (hereinafter and in all Contract documents called 

the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract 

documents called the “Contract Price”)that the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance 

of the Works by the Contractor as prescribed by the Contract. 
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At the same time the other tenderers shall be informed that their tenders 
have not been successful. 
 

The contract shall be formed on the parties signing the contract. 

 

The Agreement will incorporate all agreements between the Employer and 
the successful tenderer. Within 14 days of receipt the successful tenderer 
will sign the Agreement and return it to the Employer. 

 

Within 21 days after receipt of the Letter of Acceptance, the successful 
tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in the 
form stipulated in the Tender documents. The Performance Security shall 
be in the amount and specified form 

 

Failure of the successful tenderer to comply with the requirements of 
clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 

 

Upon the furnishing by the successful tenderer of the Performance 
Security, the Employer will promptly notify the other tenderers that their 
tenders have been unsuccessful. 

 

Preference where allowed in the evaluation of tenders shall not be allowed 
for contracts not exceeding one year (12 months) 

 

The tender evaluation committee shall evaluate the tender within 30 days 
of the validity period from the date of opening the tender. 

 

The parties to the contract shall have it signed within 30 days from the 
date of notification of contract award unless there is an administrative 
review request. 

 

Contract price variations shall not be allowed for contracts not exceeding 
one year (12 months) 

 

Where contract price variation is allowed, the valuation shall not exceed 
15% of the original contract price. 

 

Price variation request shall be processed by the procuring entity within 
30 days of receiving the request. 

 

The procuring entity may at any time terminate procurement proceedings 
before contract award and shall not be liable to any person for the 
termination. 

 

The procuring entity shall give prompt notice of the termination to the 
tenderers and on request give its reasons for termination within 14 days 
of receiving the request from any tenderer. 
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A tenderer who gives false information in the tender document about its 
qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in 
future public procurement. 
 

Corrupt and Fraudulent practices 

 

The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will not 
be involved in corrupt and fraudulent practices. 
 

 

TENDER EVALUATION CRITERIA 

 

Evaluation will be done in six stages as follows:-  
Determination of responsiveness  
Technical evaluation  
Financial evaluation 
 
Combination of technical and financial 

evaluation Recommendation for award. 

 

STAGE 1. (TENDER RESPONSIVENESS) 

 

In accordance with the requirements of the Instruction to Tenderers 

under Clause 5, only substantially responsive tenders will be subject to 

detailed evaluation. For purposes of Clauses 5, a responsive tender is one 

which conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation. 
 

 

The mandatory conditions to be complied with are: - 

1. Copy of registration/incorporation 
2. Valid tax compliance certificate 
3. Copy of CR12 

4. Copy of registration with NCA6 and above (Building)  
5. Form of tender (Properly filled, signed and stamped) 
6. Bid security of 2% tender sum.  
7. Confidential business questionnaire (Properly filled, 

signed and stamped)  
8. Declaration of the firm is not debarred from participating 

in public procurement  
9. NCA Registration of Plumbing and Electrical services or 

having personnel registered with ERC class 2 

 

A company shall fulfill all the above conditions in order to proceed 

to technical evaluation 
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Any company that does not fulfill any of the above conditions shall be 

disqualified from further evaluation at this stage. 

 

STAGE 2. (TECHNICAL EVALUATION)  
The technical analysis will be allocated 60% score 
 
The tenderer MUST show proof of equipment, plant & machinery, 

vehicles, similar works etc 
 
The criteria for technical analysis will be as follows: 
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TECHNICAL EVALUATION 

 

Item  Criteria  Score Max score 
       

1 Similar Works   per project   
a) Ongoing (at least 50% complete)      

 max. consideration, 3projects   1   
      
       

  below 5 Million KSh over 5 Million KSh  2 
6 

 
      

b) Complete projects max. 3 
  

per project 
 

    
     

 projects in      

 the last 5years   2   
       

  below 5 Million KSh over 5 Million KSh  3 9 15 

2 Availability of equipment Pick up 3 number 2   
   more 4   

   than 3    
       

  Truck 3 number 3 4  
   more 5   

   than 3  
5 

 
      

  

Other relevant number 1 
 

    

   number 3   

   and over 5 5 14 
       



     Proposed Pedestrian Gate House for Machakos University   

         

3  Qualified personnel in    per person   

  relevant trade i.e       

  Construction industry)       

 a) 
Directors  of  the  company  (any Diploma 

 1   
      
  one (1) director    2   
     

Degree 
   

      3   

     Masters degree     

  
2no.   Key   personnel   but   of 

  1   
  Diploma  2 3  
  different specialty   with over   2   
  5years experience (Qs's,     
  

Degree 
  

2 
 

  Architects, Str/Civil eng's &    

b)  Constr. Managers)     4  
    

Registered with relevant professional boards 
  

4 13        
         

Item     Criteria  Score Max score 
         

4  Financial status KES -  Financial statement of 2016  1 1  
  Audited financial reports Financial statement of 2017  1 1  

     Financial statement of 2018  1 1  
          

     Net yearly operating profit Profit 1   

      Loss 0  8  
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     Non-current Asset base 0-1m  0 1  

       over 1-2m 1   

       over 2m- 2   

       3m  3   

       over3m-4m 4   

       over 4m    

          4  
           

5 Evidence of  adequacy of Has financial resources below the cost of the   0   
 working capital (Cash at project   4   
 hand    & Banks-signed & equal to the cost of the project more than      

 stamped current bank 2X the cost of the project   10 10 10 
 statement dated not more than        

 a    month    from    date    of        

 submission,  letters of  credit        

 stating amount to be advanced)        

            

     Total score      60 

All companies that get a total score of 40 and below (out of 60) will be disqualified from further evaluation and will not  

proceed to financial evaluation.          

 

All companies that score 30 and above (out of 60) will proceed to financial evaluation. 
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STAGE 3.  (FINANCIAL EVALUATION) 

 

(I) MATERIAL DEVIATIONS, MARKET PRICES AND CONSISTENCY OF RATES 

 

The bidder's prices shall be evaluated further by comparing them to the 

market prices. Total score of 40% shall be allocated to financial evaluation 

as follows: - 

 

(a)  Front loading for main elements (10 marks)  
The elemental total shall be compared against the market price as per engineer's 

estimates where the elemental total does not exceed +10% of the elemental market 

price, scores will be allocated as follows: - 

 

Preliminaries 

Preparatory Works 

Roofing works 

 

4 mks 
 
3 mks 
 
3 mks 

 

TOTAL 

 

10 mks 
 
 
 

 

(b)  Market rates for main items. (20marks)  
The unit rate shall be compared against the market rate. Where the unit rate 

lies within the margin of -10% and + 10% of the market rate, scores will be 

allocated as follows:- 
 

a Decra roof tile 2 mks 
b 9-Way SPN consumer control unit 1 mk 

c Walling 200mm thick machine cut stone 1 mk 

d VRC Class (1;2;4/20-20mm aggregate) 2 mks 

e Reinforcement steel 2 mks 

F Steel casement windows size 300x1500mm high 2 mks 

G      Wrot Mahogany internal timber door 150x50mm 1 mk 

H      Porcelain ceramic tiles floor finish 600x600x10mm 2 mks 

i Urinal bowl as “TWYFORDCLINTON” 2 mks  
j Painting to plastered walls, columns and beams internally vinyl 2 mks 
silk emulsion  
K 100x50mm Truss Rafters 1 mk  
L High level water tanks 2 mks  

TOTAL 20 mks  
(c)  Consistency of Rates (10 marks)  
The tenderer's rates shall be thoroughly evaluated for consistency or lack of 

consistency. Specific emphasis will be given to work items of similar nature occurring 

in different elements or bills of the priced bill of quantities. If there is consistency in the 

rates; scores will be allocated as follows: - 
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i) Walling 200mm thick Machine cut stones 3 mks 

ii) Institu concrete: reinforced (class 20/20) 2 mks 

iii) Plasterwork 3 mks 

iv) Deformed bars 2 mks 

 TOTAL 10 mks 

 

STAGE 4.  (COMBINATION OF TECHNICAL AND FINANCIAL EVALUATION)  
The scores for technical and financial analysis shall be combined and a total score for 

each tenderer will be determined as follows: - pass mark 70% 
 

 

Bidder Total Technical Score (60) Total Financial Score (40) Combined Score (100) 

 

1 
 

2 
 

3  
 
 

 

STAGE 5.  RECOMMENDATION FOR AWARD 

 

The lowest evaluated bidder to be awarded the tender. 
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CONDITIONS OF CONTRACT 
 
 

 

Definitions 

 

In this Contract, except where context otherwise requires, the following terms 
shall be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming 
part of the tender. 
 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified 
by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and 
the Contractor as recorded in the Agreement Form and signed by the parties 
including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry 
out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by 
the Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager 
upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by 
the Project Manager for the execution of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time basis for labour and 
the associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc) is the party who employs the Contractor to 
carry out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 
the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date may be 
revised only by the Project Manager by issuing an extension of time or an 
acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of 
Contract (or any other competent person appointed by the Employer and notified 
to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the 
Contract and shall be an “Architect” or a “Quantity Surveyor” registered under 
the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered 
under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface and 
subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract 
and any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of 
the Works. It does not necessarily coincide with the Site possession date(s). 
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“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work 
on the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the 
Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, 

and turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 

Interpretation 

 

In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning in English Language unless 
specifically defined. The Project Manager will provide instructions clarifying 
queries about these Conditions of Contract. 

 

If sectional completion is specified in the Appendix to Conditions of Contract, 
reference in the Conditions of Contract to the Works, the Completion Date and 
the Intended Completion Date apply to any section of the Works (other than 
references to the Intended Completion Date for the whole of the Works). 

 

The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority; 

 

Agreement, 
Letter of Acceptance, 

 

Contractor’s Tender, 
 

Appendix to Conditions of Contract, 

 

Conditions of Contract, 
 

Specifications, 

 

Drawings, 

 

Bill of Quantities, 
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Any other documents listed in the Appendix to Conditions of Contract as forming 
part of the Contract. 

 

Immediately after the execution of the Contract, the Project 
Manager shall furnish both the Employer and the Contractor with two copies 
each of all the Contract documents. Further, as and when necessary the Project 
Manager shall furnish the Contractor [always with a copy to the Employer] with 
three [3] copies of such further drawings or details or descriptive schedules as 
are reasonably necessary either to explain or amplify the Contract drawings or to 
enable the Contractor to carry out and complete the Works in accordance with 
these Conditions. 

 

3. Language and Law 

 

Language of the Contract and the law governing the Contract shall be English 
language and the Laws of Kenya respectively unless otherwise stated. 
Project Manager’s Decisions 

 

Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

Delegation 

 

The Project Manager may delegate any of his duties and responsibilities to others 
after notifying the Contractor. 
Communications 

 

6.1 Communication between parties shall be effective only when in writing. A 
notice shall be effective only when it is delivered. 
 

Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, 
but may not assign the Contract without the approval of the Employer in writing. 
Subcontracting shall not alter the Contractor’s obligations. 

 

Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities etc. as listed in the Appendix to Conditions of Contract 
and also with the Employer, as per the directions of the Project Manager. The 
Contractor shall also provide facilities and services for them. The Employer may 
modify the said List of Other Contractors etc., and shall notify the Contractor of 
any such modification. 
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Personnel 

 

The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or other 
personnel approved by the Project Manager. The Project Manager will approve any 
proposed replacement of key personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the personnel listed in 
the Qualification Information. If the Project Manager asks the Contractor to 
remove a person who is a member of the Contractor’s staff or work force, stating 
the reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the Work in the Contract. 

 

Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings. The Works may commence on the Start Date and 
shall be carried out in accordance with the Program submitted by the Contractor, 
as updated with the approval of the Project Manager, and complete them by the 
Intended Completion Date. 
 

Safety and Temporary Works 

 

The Contractor shall be responsible for the design of temporary works. However 
before erecting the same, he shall submit his designs including specifications and 
drawings to the Project Manager and to any other relevant third parties for their 
approval. No erection of temporary works shall be done until such approvals are 
obtained. 

 

The Project Manager’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary works and all drawings prepared by the Contractor for 
the execution of the temporary or permanent Works, shall be subject to prior 
approval by the Project Manager before they can be used. 
 

The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer. The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project 
Manager’s instructions for dealing with them. 
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Work Program 

 

Within the time stated in the Appendix to Conditions of Contract, the Contractor 
shall submit to the Project Manager for approval a program showing the general 
methods, arrangements, order, and timing for all the activities in the Works. An 
update of the program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to 
Conditions of Contract. If the Contractor does not submit an updated program 
within this period, the Project Manager may withhold the amount stated in the 
said Appendix from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue program has 
been submitted. The Project Manager’s approval of the program shall not alter the 
Contractor’s obligations. The Contractor may revise the program and submit it to 
the Project Manager again at any time. A revised program shall show the effect of 
Variations and Compensation Events. 
 

 

Possession of Site 

 

The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Appendix to Conditions 
of Contract , the Employer will be deemed to have delayed the start of the 
relevant activities, and this will be a Compensation Event. 

 

Access to Site 

 

The Contractor shall allow the Project Manager and any other person authorised 
by the Project Manager, access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried out. 
 

Instructions 

 

The Contractor shall carry out all instructions of the Project Manager which are 
in accordance with the Contract. 
 

Extension or Acceleration of Completion Date 

 

The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps 
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to accelerate the remaining Work, which would cause the Contractor to incur 
additional cost. The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a Compensation Event 
or variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay caused by such failure shall not be considered in assessing the 
new (extended) Completion Date. 

 

No bonus for early completion of the Works shall be paid to the Contractor by the 
Employer. 

 

Management Meetings 

 

A Contract management meeting shall be held monthly and attended by the 
Project Manager and the Contractor. Its business shall be to review the plans for 
the remaining Work and to deal with matters raised in accordance with the early 
warning procedure. The Project Manager shall record the minutes of management 
meetings and provide copies of the same to those attending the meeting and the 
Employer. The responsibility of the parties for actions to be taken shall be 
decided by the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 

Early Warning 

 

The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality 
of the Work, increase the Contract Price or delay the execution of the Works. The 
Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and 
Completion Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 

The Contractor shall cooperate with the Project Manager in making and 
considering proposals on how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the Work and in carrying out any 
resulting instructions of the Project Manager. 
 

Defects 

 

The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found. Such inspection shall not affect the Contractor’s 

responsibilities. The Project Manager may instruct the Contractor to search for a 

defect and to uncover and test any Work that the Project Manager considers may 

 

34 



Proposed Pedestrian Gate House for Machakos University 
 

 

have a defect. Should the defect be found, the cost of uncovering and making 
good shall be borne by the Contractor, However, if there is no defect found, the 
cost of uncovering and making good shall be treated as a variation and added to 
the Contract Price. 

 

The Project Manager shall give notice to the Contractor of any defects before the 
end of the Defects Liability Period, which begins at Completion, and is defined in 
the Appendix to Conditions of Contract. The Defects Liability Period shall be 
extended for as long as defects remain to be corrected. 

 

Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Project Manager’s notice. If the 
Contractor has not corrected a defect within the time specified in the Project 
Manager’s notice, the Project Manager will assess the cost of having the defect 
corrected by other parties and such cost shall be treated as a variation and be 
deducted from the Contract Price. 
 
 
 
 

 

Bills Of Quantities 

 

The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor. The 
Contractor will be paid for the quantity of the Work done at the rate in the Bills of 
Quantities for each item. 

 

If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager shall 
adjust the rate to allow for the change. 

 

If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 
 

Variations 

 

All variations shall be included in updated programs produced by the Contractor. 

 

The Contractor shall provide the Project Manager with a quotation for carrying 
out the variations when requested to do so. The Project Manager shall assess the 
quotation, which shall be given within seven days of the request or within any 
longer period as may be stated by the Project Manager and before the Variation is 
ordered. 
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If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not 
cause the cost per unit of quantity to change, the rate in the Bills of Quantities 
shall be used to calculate the value of the variation. If the cost per unit of 
quantity changes, or  
if the nature or timing of the work in the variation does not correspond with items 
in the Bills of Quantities, the quotation by the Contractor shall be in the form of 
new rates for the relevant items of Work. 

 

If the Contractor’s quotation is unreasonable, the Project Manager may order the 
variation and make a change to the Contract price, which shall be based on the 
Project Manager’s own forecast of the effects of the variation on the Contractor’s 
costs. 

 

If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall 

be given and the variation shall be treated as a Compensation Event. 

 

The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning. 

 

When the Program is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. 
 

 

Payment Certificates, Currency of Payments and Advance Payments 

 

The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work done and materials on Site and the 
amounts which the Contractor considers himself to be entitled to. The Project 
Manager shall check the monthly application and certify the amount to be paid to 
the Contractor within 14 days. The value of Work executed and payable shall be 
determined by the Project Manager. 

 

The value of Work executed shall comprise the value of the quantities of the items 
in the Bills of Quantities completed, materials delivered on Site, variations and 
compensation events. Such materials shall become the property of the Employer 
once the Employer has paid the Contractor for their value. Thereafter, they shall 
not be removed from Site without the Project Manager’s instructions except for 
use upon the Works. 
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Payments shall be adjusted for deductions for retention. The Employer shall pay 
the Contractor the amounts certified by the Project Manager within 30 days of the 
date of issue of each certificate. If the Employer makes a late payment, the 
Contractor shall be paid simple interest on the late payment in the next payment. 
Interest shall be calculated on the basis of number of days delayed at a rate three 
percentage points above the Central Bank of Kenya’s average rate for base 
lending prevailing as of the first day the payment becomes overdue. 

 

If an amount certified is increased in a later certificate or as a result of an award 
by an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute. 

 

Items of the Works for which no rate or price has been entered in will not be paid 
for by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein. The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of 

the countries of such goods and services. The Employer and the Project Manager 

shall be notified promptly by the Contractor of an changes in the expected foreign 

currency requirements of the Contractor during the execution of the Works as 

indicated in the Schedule of Foreign Currency Requirements and the foreign and 

local currency portions of the balance of the Contract Price shall then be amended by 

agreement between Employer and the Contractor in order to reflect appropriately 

such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

On signature of the Contract, the Contractor shall at his request, and without 
furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) of 
the original amount of the Contract. The advance shall not be subject to retention 
money. 

 

No advance payment may be made before the Contractor has submitted proof of 
the establishment of deposit or a directly  
liable guarantee satisfactory to the Employer in the amount of the advance 
payment. The guarantee shall be in the same currency as the advance. 
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Reimbursement of the lump sum advance shall be made by deductions from the 
Interim payments and where applicable from the balance owing to the 
Contractor. Reimbursement shall begin when the amount of the sums due under 
the Contract reaches 20% of the original amount of the Contract. It shall have 
been completed by the time 80% of this amount is reached.  
The amount to be repaid by way of successive deductions shall be calculated by 
means of the formula: 
 

   R = A(x1 – x11)  

      80–20 
Where:      

    R = the amount to be reimbursed 

    A = the amount of the advance which has been granted 

X1 = the amount of proposed cumulative payments as a percentage of the  

original amount of the Contract.  This figure will exceed 20% but not exceed 80%. 
 

X11 = the amount of the previous cumulative payments as a percentage of  
the original amount of the Contract. This figure will be below 80%but not less 
than 20%. 

 

with each reimbursement the counterpart of the directly liable guarantee may be 
reduced accordingly. 

 

Compensation Events 

 

The following issues shall constitute Compensation Events: 

 

The Employer does not give access to a part of the Site by the Site Possession 
Date stated in the Appendix to Conditions of Contract. 

 

The Employer modifies the List of Other Contractors, etc., in a way that affects 
the Work of the Contractor under the Contract. 

 

The Project Manager orders a delay or does not issue drawings, specifications or 
instructions required for execution of the Works on time. 

 

The Project Manager instructs the Contractor to uncover or to carry out 
additional tests upon the Work, which is then found to have no defects. 
 

The Project Manager unreasonably does not approve a subcontract to be let. 
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Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the information 
issued to tenderers (including the Site investigation reports), from information 
available publicly and from a visual inspection of the Site. 

 

The Project Manager gives an instruction for dealing with an unforeseen condition, 

caused by the Employer or additional work required for safety or other reasons. 

 

Other contractors, public authorities, utilities, or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

 

The effects on the Contractor of any of the Employer’s risks. 

 

The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

Other compensation events described in the Contract or determined by the 
Project Manager shall apply. 

 

If a compensation event would cause additional cost or would prevent the Work 
being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 

 

As soon as information demonstrating the effect of each compensation event upon 
the Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast. The  
Project Manager will assume that the Contractor will react competently and 
promptly to the event. 

 

The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having given 
early warning or not having co-operated with the Project Manager. 

 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 
in the Appendix to Conditions of Contract. 
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The Contractor shall give written notice to the Project Manager of his intention to 
make a claim within thirty days after the event giving rise to the claim has first 
arisen. The claim shall be submitted within thirty days thereafter. Provided 
always that should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty days and a final 
claim within thirty days of the end of the event giving rise to the claim. 

 

Price Adjustment 

 

The Project Manager shall adjust the Contract Price if taxes, duties and other 
levies are changed between the date 30 days before the submission of tenders for 
the Contract and the date of Completion. The adjustment shall be the change in 
the amount of tax payable by the Contractor. 

 

The Contract Price shall be deemed to be based on exchange rates current at the 
date of tender submission in calculating the cost to the Contractor of materials to 
be specifically imported (by express provisions in the Contract Bills of Quantities 
or Specifications) for permanent incorporation in the Works. Unless otherwise 
stated in the Contract, if at any time during the period of the Contract exchange 
rates shall be varied and this shall affect the cost to the Contractor of such 
materials, then the Project Manager shall assess the net difference in the cost of 
such materials. Any amount from time to time so assessed shall be added to or 
deducted from the Contract Price, as the case may be. 

 

Unless otherwise stated in the Contract, the Contract Price shall be deemed to 
have been calculated in the manner set out below and in sub-clauses 25.4 and 
25.5 and shall be subject to adjustment in the events specified thereunder; 

 

The prices contained in the Contract Bills of Quantities shall be deemed to be 
based upon the rates of wages and other emoluments and expenses as 
determined by the Joint Building Council of Kenya (J.B.C.) and set out in the 
schedule of basic rates issued 30 days before the date for submission of tenders.A 
copy of the schedule used by the Contractor in his pricing shall be attached in 
the Appendix to Conditions of Contract. 

 

Upon J.B.C. determining that any of the said rates of wages or other emoluments 
and expenses are increased or decreased, then the Contract Price shall be 
increased or decreased by the amount assessed by the Project Manager based 
upon the difference, expressed as a percentage, between the rate set out  

in the schedule of basic rates issued 30 days before the date for submission of 
tenders and the rate published by the J.B.C. and applied to the quantum of 
labour incorporated within the amount of Work remaining to be executed at the 
date of publication of such increase or decrease. 
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No adjustment shall be made in respect of changes in the rates of wages and 
other emoluments and expenses which occur after the date of Completion except 
during such other period as may be granted as an extension of time under clause 
17.0 of these Conditions. 

 

The prices contained in the Contract Bills of Quantities shall be deemed to be 
based upon the basic prices of materials to be permanently incorporated in the 
Works as determined by the J.B.C. and set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders. A copy of the schedule 
used by the Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 

Upon the J.B.C. determining that any of the said basic prices are increased or 
decreased then the Contract Price shall be increased or decreased by the amount 
to be assessed by the Project Manager based upon the difference between the 
price set out in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and applied to the 
quantum of the relevant materials which have not been taken into account in 
arriving at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or decrease. 

 

No adjustment shall be made in respect of changes in basic prices of materials 
which occur after the date for Completion except during such other period as 
may be granted as an extension of time under clause 17.0 of these Conditions. 

 

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 
materials included in the schedule of basic rates. 
 

Retention 

 

The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of the 

Works. On Completion of the whole of the Works, half the total amount retained shall 

be repaid to the Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects notified to the 

Contractor before the end of this period have been corrected. 

 

Liquidated Damages 

 

The Contractor shall pay liquidated damages to the Employer at the rate stated in 
the Appendix to Conditions of Contract for each day that the actual Completion 
Date is later than the Intended Completion Date. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not alter the Contractor’s liabilities. 
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If the Intended Completion Date is extended after liquidated damages have been 
paid, the Project Manager shall correct any overpayment of liquidated damages by 
the Contractor by adjusting the next payment certificate. The Contractor shall be 
paid interest on the overpayment, calculated from the date of payment to the date 
of repayment, at the rate specified in Clause 23.30 
 

Securities 

 

The Performance Security shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount and 
form and by a reputable bank acceptable to the Employer, and denominated in 
Kenya Shillings. The Performance Security shall be valid until a date 30 days 
beyond the date of issue of the Certificate of Completion. 

 

Day works 

 

If applicable, the Day works rates in the Contractor’s tender shall be used for 
small additional amounts of Work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 

 

All work to be paid for as Day works shall be recorded by the Contractor on 
Forms approved by the Project Manager. Each  
completed form shall be verified and signed by the Project Manager within two 
days of the Work being done. 

 

The Contractor shall be paid for Day works subject to obtaining signed Day works 
forms. 
 

Liability and Insurance 

 

From the Start Date until the Defects Correction Certificate has been issued, the 
following are the Employer’s risks: 

 

The risk of personal injury, death or loss of or damage to property (excluding the 
Works, Plant, Materials and Equipment), which are due to; 

 

use or occupation of the Site by the Works or for the purpose of the Works, which 
is the unavoidable result of the Works, or 

 

negligence, breach of statutory duty or interference with any legal right by the 

Employer or by any person employed by or contracted to him except the Contractor. 
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The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of the Employer or in Employer’s design, or due to war or 
radioactive contamination directly affecting the place where the Works are being 
executed.  
From the Completion Date until the Defects Correction Certificate has been 
issued, the risk of loss of or damage to the Works, Plant, and Materials is the 
Employer’s risk except loss or damage due to; 
 

a defect which existed on or before the Completion Date. 

 

an event occurring before the Completion Date, which was not itself the 
Employer’s risk 
 

the activities of the Contractor on the Site after the Completion Date. 

 

From the Start Date until the Defects Correction Certificate has been issued, the 
risks of personal injury, death and loss of or damage to property (including, 
without limitation, the Works, Plant, Materials, and Equipment) which are not 
Employer’s risk are Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts stated in the Appendix to Conditions of Contract for the 
following events;  
loss of or damage to the Works, Plant, and 
Materials; loss of or damage to Equipment;  
loss of or damage to property (except the Works, Plant, Materials, and Equipment) 
in connection with the Contract, and  
personal injury or death. 

 

Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager’s approval before the Start Date. All such 
insurance shall provide for compensation required to rectify the loss or damage 
incurred. 

 

If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided 
and recover the premiums from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be a debt due. 

 

Alterations to the terms of an insurance shall not be made without the approval 
of the Project Manager. Both parties shall comply with any conditions of 
insurance policies. 
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Completion and taking over 

 

Upon deciding that the Works are complete, the Contractor shall issue a written 
request to the Project Manager to issue a Certificate of Completion of the Works. 
The Employer shall take over the Site and the Works within seven [7] days of the 
Project Manager’s issuing a Certificate of Completion. 

 

Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of 
the total amount that the Contractor considers payable to him by the Employer 
under the Contract before the end of the Defects Liability Period. The Project 
Manager shall issue a Defects Liability Certificate and certify any final payment 
that is due to the Contractor within 30 days of receiving the Contractor’s account 
if it is correct and complete. If it is not, the Project Manager shall issue within 30 
days a schedule that states the scope of the corrections or additions that are 
necessary. If the final account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the Contractor and 
issue a Payment Certificate. The Employer shall pay the Contractor the amount 
due in the Final Certificate within 60 days. 

 

Termination 

 

The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. These fundamental breaches of 
Contract shall include, but shall not be limited to, the following; 

 

the Contractor stops work for 30 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorised by the Project Manager; 

 

the Project Manager instructs the Contractor to delay the progress of the Works, 
and the instruction is not withdrawn within 30 days; 

 

the Contractor is declared bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

 

a payment certified by the Project Manager is not paid by the Employer to the 
Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate)of issue. 

 

the Project Manager gives notice that failure to correct a particular defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 
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the Contractor does not maintain a security, which is required. 

 

When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under Clause 33.1 above, the 
Project Manager shall decide whether the breach is fundamental or not. 

 

Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

 

If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. The 
Project Manager shall immediately thereafter arrange for a meeting for the 
purpose of taking record of the Works executed and materials , goods, equipment 
and temporary buildings on Site. 

 

Payment Upon Termination 

 

If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the Work 
done and materials ordered and delivered to Site up to the date of the issue of the 
certificate. Additional liquidated damages shall not apply. If the total amount due 
to the Employer exceeds any payment due to the Contractor, the difference shall 
be a debt payable by the Contractor.  
If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the Works, and the Contractor’s costs of protecting and securing the Works. 

 

The Employer may employ and pay other persons to carry out and complete the 
Works and to rectify any defects and may enter upon the Works and use all 
materials on the Site, plant, equipment and temporary works. 

 

The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or hired by 

him, and in default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, holding the proceeds 

less all costs incurred to the credit of the Contractor. Until after completion of the 

Works under this clause the Employer shall not be bound by any other provision of 

this Contract to make any payment to the Contractor, but upon such completion as 

aforesaid and the verification within a reasonable time of the accounts therefore the 

Project Manager shall certify the amount of expenses 
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properly incurred by the Employer and, if such amount added to the money paid 
to the Contractor before such determination exceeds the total amount which 
would have been payable on due completion in accordance with this Contract the 
difference shall be a debt payable to the Employer by the Contractor; and if the 
said amount added to the said money be less than the said total amount, the 
difference shall be a debt payable by the Employer to the Contractor. 

 

Release from Performance 

 

If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the 
Site safe and stop Work as quickly as possible after receiving this certificate and 
shall be paid for all Work carried out before receiving it. 

 

Corrupt gifts and payments of commission 
 

The Contractor shall not; 

 

Offer or give or agree to give to any person in the service of the Employer any gift 
or consideration of any kind as an inducement or reward for doing or forbearing 
to do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other Contract for the Employer or for showing or 
forbearing to show favour  
or disfavour to any person in relation to this or any other contract for the 
Employer. Enter into this or any other contract with the Employer in connection 
with which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made particulars of any 
such commission and of the terms and conditions of any agreement for the 
payment thereof have been disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or 
acting on his behalf (whether with or without the knowledge of the Contractor) 
shall be an offence under the provisions of the Public Procurement Regulations 
issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

Settlement Of Disputes 

 

In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice. The dispute shall be 

referred to the arbitration and final decision of a person to be agreed 
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between the parties. Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of 
any of the following professional institutions; 
 

Architectural Association of Kenya 

 

Institute of Quantity Surveyors of Kenya 

Association of Consulting Engineers of Kenya 

 

Chartered Institute of Arbitrators (Kenya Branch) 
 

Institution of Engineers of Kenya 

 

On the request of the applying party. The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 

 

The arbitration may be on the construction of this Contract or on any matter or 
thing of whatsoever nature arising thereunder or in connection therewith, 
including any matter or thing left by this Contract to the discretion of the Project 
Manager, or the withholding by the Project Manager of any certificate to which 
the Contractor may claim to be entitled to or the measurement and valuation 
referred to in clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract. 

 

Provided that no arbitration proceedings shall be commenced on any dispute or 
difference where notice of a dispute or difference has not been given by the 
applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

 

Notwithstanding the issue of a notice as stated above, the arbitration of such a 
dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference amicably 
with or without the assistance of third parties. Proof of such attempt shall be 
required. 

 

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the 
Works or termination of the Contract by either party: 

 

The appointment of a replacement Project Manager upon the said person ceasing 
to act. 

 

Whether or not the issue of an instruction by the Project Manager is empowered 
by these Conditions. 

 

47 



Proposed Pedestrian Gate House for Machakos University 
 
 
 
 

Whether or not a certificate has been improperly withheld or is not in accordance 
with these Conditions. 
 

Any dispute or difference arising in respect of war risks or war damage. 

 

All other matters shall only be referred to arbitration after the completion or 
alleged completion of the Works or termination or alleged termination of the 
Contract, unless the Employer and the Contractor agree otherwise in writing. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to direct such measurements, computations, tests or valuations as may in 
his opinion be desirable in order to determine the rights of the parties and assess 
and award any sums which ought to have been the subject of or included in any 
certificate. 

 

The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion, decision 
requirement or notice had been given. 
 

The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

THE EMPLOYER IS 

 

Name:  MACHAKOS UNIVERSITY 
 

Address:  P.O. BOX 136 - 90100, 

MACHAKOS 

 

Name of Authorized Representative: THE VICE CHANCELLOR, MACHAKOS 
UNIVERSITY 

 

Address: P.O. BOX 136 - 90100, MACHAKOS  
Telephone:  044-21604; 0736 247939; 0723 805829 

Fax: 044-20353 
Email:  Info@machakosuniversity.ac.ke 

 

The Project Manager is 
 

Name:  COUNTY WORKS OFFICER – MACHAKOS COUNTY  
Address:  P.O. BOX 874 – 90100 MACHAKOS 
 

Telephone:  ____________________ 

 

Facsimile:  _____________________ 

 

The name (and identification number) of the Contract is PROPOSED 

PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 

 

The Works consist of CONSTRUCTION OF AND COMPLETION PEDESTRIAN 
 

GATE HOUSE AS PER DRAWINGS, SPECIFICATIONS AND BILLS 

OF QUANTITIES 

 

The Start Date shall be AS AGREED WITH THE PROJECT MANAGER 

 

The following documents also form part of the Contract:  

AS LISTED IN CAUSE 2.1 OF THE CONDITIONS OF CONTRACT 
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The Contractor shall submit a revised program for the Works within 14 days 
of delivery of the Letter of Acceptance. 

 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 

 

The Site is located at MACHAKOS UNIVERSITY COLLEGE; KONZA/MAKUENI 
ROAD, MACHAKOS COUNTY and is defined in drawings 

 

The Defects Liability period is 180 days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the 
Site Include those for the execution of; 
 

1. PLUMBING AND DRAINAGE WORKS 

 
2. ELECTRICAL WORKS 
 

The minimum insurance covers shall be; 
 

Contractor’s All Risk Insurance 

 

The following events shall also be Compensation Events: 

 

NONE OTHER THAN AS IS DEFINED IN THE CONDITIONS OF CONTRACT 

The period between Program updates is 14 days. 

 
The amount to be withheld for late submission of an updated Program is FULL 
CERTIFICATE 

 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT apply 

 

The liquidated damages for the whole of the Works is Kshs. 50,000.00 PER 
WEEK 

 

The Performance Security shall be for the following minimum amounts equivalent 
as a percentage of the Contract Price 5 percent (%) 
 

The Completion Period for the Works is 26 Weeks 

 

The rate of exchange for calculation of foreign currency payments is SHALL NOT 
APPLY 
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The schedule of basic rates used in pricing by the Contractor is as: ISSUED BY 
THE JOINT BUILDING COUNCIL (KENYA) THIRTY DAYS BEFORE THE 
DATE OF SUBMISSION OF TENDERS 

 

Advance Payment SHALL NOT be granted. 

 

Performance Bond shall be from an APPROVED BANK AND INSURANCE 

 

The contractor shall allow for 3% Withholding Tax within the pricing rates. 
The 3% Withholding Tax shall be deducted directly from all payments due to 
the contractor and paid to KRA. 
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SECTION VIII – STANDARD FORMS 
 

(i) Form of Invitation for Tenders  
(ii) Form of Tender  
(iii) Letter of Acceptance  
(iv) Form of Agreement  
(v) Form of Tender Security  
(vi) Performance Bank Guarantee  
(vii) Bank Guarantee for Advance Payment  
(viii) Qualification Information  
(ix) Tender Questionnaire  
(x) Confidential Business Questionnaire  
(xi) Statement of Foreign Currency Requirement  
(xii) Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDER 

 

_______________________[date] 
 

 

To: _____________________________________ [name of Contractor]  

_____________________________________[address] 
_____________________________________ 
_____________________________________ 

 

Dear Sirs: 
 

Reference:______________________________________________[Contract Name] 
 

You have been prequalified to tender for the above project. 
 

We hereby invite you and other prequalified tenderers to submit a tender for the 
execution and completion of the above Contract. 
 

A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 
[mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same  

and a security in the form and amount specified in the tendering documents, and 
must be delivered to 
________________________________________________________________________ 

[address and location] 
 

at  or  before  _______________________(time  and  date). Tenders  will  be  opened  
immediately thereafter, in the presence of tenderers’ representatives who choose 
to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 

 

Yours faithfully, 

 

_____________________________________ Authorised Signature 

 

_____________________________________ Name and Title 
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FORM OF TENDER 

 

TO:  __________________________[Name of Employer) ____________[Date] 
 

__________________________[Name of Contract] 
 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the undersigned 

offer to construct, install and complete such Works and remedy any defects therein 

for the sum of Kshs._____________________________[Amount in figures]Kenya 

Shillings_______________________________________________________________________ 

____________________[Amount in words] 
 

We undertake, if our tender is accepted, to commence the Works as  
soon as is reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Appendix to Conditions of Contract. 

 

We agree to abide by this tender until ___________________[Insert date], and it shall  

remain binding upon us and may be accepted at any time before that date. 

 

Unless and until a formal Agreement is prepared and executed this tender 
together with your written acceptance thereof, shall constitute a binding Contract 
between us. 

 

We understand that you are not bound to accept the lowest or any tender you 
may receive. 
 

Dated this ____________________ day of _______20________________ 
 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Employer]  

of___________________________________________[Address of Employer] 
 

Witness;  Name______________________________________ 

 

Address_____________________________________ 
Signature___________________________________ 
Date_______________________________________ 
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LETTER OF ACCEPTANCE 
[letterhead paper of the Employer] 

 
 

 

_______________________[date] 
 

To:  _______________________  
[name of the Contractor] 

 

_____________________ 
[address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________  
for the execution of  ________________________________________________  
[name of the Contract and identification number,as given in the Tender documents]  
for the Contract Price of Kshs. __________________________ [amount in 
figures][Kenya Shillings______________________________(amount in words) ] in 
accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 

Authorized Signature  ………………………………………………………………… 
 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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FORM OF AGREEMENT 

 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered  

office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose registered  
office is situated at]_________________________________________  
(hereinafter called “the Contractor”) of the other part. 
 

WHEREAS THE Employer is desirous that the Contractor executes  
________________________________________________________________________  
(name and identification number of Contract ) (hereinafter called “the Works”) 
located at______________________________[Place/location of the Works]and the  
Employer has accepted the tender submitted by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein for the 

Contract Price of Kshs___________________________[Amount in figures],Kenya  

Shillings_____________________________________________[Amount in words]. 
 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

In this Agreement, words and expressions shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 

The following documents shall be deemed to form and shall be read 
and construed as part of this Agreement i.e. 
 

Letter of Acceptance 
 

Form of Tender 
 

Conditions of Contract Part I 

 

Conditions of Contract Part II and Appendix to Conditions of Contract 
 

Specifications 
 

Drawings 

 

Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 
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the Contractor as hereinafter mentioned, the Contractor hereby 
covenants with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all respects with the provisions of the Contract. 

 

The Employer hereby covenants to pay the Contractor in 
consideration of the execution and completion of the Works and 
the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract 
at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to 
be executed the day and year first before written. 
 

1. CLIENT’S NAME_____________________________________________________ 

ADDRESS______________________________________________________________ 
 

SIGNATURE___________________________________________________________ 

 

DATE__________________________________________________________________ 
 

2. WITNESS’ NAME_____________________________________________________ 
 

ADDRESS______________________________________________________________ 

 

SIGNATURE____________________________________________________________ 
 

DATE__________________________________________________________________ 
 

3. CONTRACTOR’S NAME______________________________________________  
ADDRESS______________________________________________________________ 
SIGNATURE____________________________________________________________ 

 

DATE__________________________________________________________________ 
 

4. WITNESS’ NAME_____________________________________________________ 

 

ADDRESS______________________________________________________________ 
 

SIGNATURE____________________________________________________________ 

 

DATE__________________________________________________________________ 
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FORM OF TENDER SECURITY 

 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has  
submitted his tender dated ………………………… for the construction of 

……………………………………………………………………… 

……………………  (name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE ……………………… having our  

registered office at ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of  

Kshs.……………………… for which payment well and truly to be made to the said  
Employer, the Bank binds itself, its successors and assigns by these presents sealed 

with the Common Seal of the said Bank this …………Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

If after tender opening the tenderer withdraws his tender during the period of 
tender validity specified in the instructions to tenderers 
Or  
If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 

fails or refuses to execute the form of Agreement in accordance with the 
Instructions to Tenderers, if required; or  
fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by 
him is due to him, owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the 
Bank not later than the said date.  

__________________________
_ [date[ 

 
______________________________ 
[signature of the Bank] 

 

___________________________ 
[witness] 

 

______________________________ 
[seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:  _________________________(Name of Employer) ___________(Date)  
__________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has  
undertaken, in pursuance of Contract No. _____________ dated _________ to execute  

_______________ (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 
sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 

Guarantee in figures) Kenya Shillings__________________________________________  
(amount of Guarantee in words), and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of Kenya 

Shillings _________________________ (amount of Guarantee in words) as  
aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 

Name of Bank  ____________________________________________ 
 

Address  ________________________________________________ 
 

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To: 

 

________________________ [name of Employer] 

________________________[address of Employer] 

 

___________(Date) 

 

Gentlemen, 

 

Ref: 
 

_______________________________________________[name of Contract] 
 

 

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee  
his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 

We, ________________[bank or financial institution], as instructed by the Contractor,  
agree unconditionally and irrevocably to guarantee as primary obligator and not as 

Surety merely, the payment to ___________________________[name of Employer] on  
his first demand without whatsoever right of objection on our part and without 
his first claim to the Contractor, in the amount not exceeding 
Kshs________________________[amount of Guarantee in figures] Kenya Shillings  
_____________________________________________________________[amount of  
Guarantee in words], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract. 

 

We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between ________________________[name of  
Employer] and the Contractor, shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition 
or modification. 

 

No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract. 
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This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until 
______________________________________________(name of Employer) receives full 

payment of the same amount from the Contract. 
 

Yours faithfully, 
 
 
 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address  ______________________________________________________________ 

 

Date  _________________________________________________________________ 
 

Witness: Name:  ____________________________________________________ 

 

Address:  __________________________________________________ 
 

Signature:  ________________________________________________ 

 

Date:  _____________________________________________________ 
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QUALIFICATION INFORMATION 
 

Individual Tenderers or Individual Members of Joint Ventures 

 

Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration: ____________________________ 
 

Principal place of business 
 

_____________________________ 
 

Power of attorney of signatory of tender  ____________________ 
 
 

Total annual volume of construction work performed in the last five years 

 Year  Volume 
      

   Currency  Value 

      

       
1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last five years. Also list details of work under way or committed, 
including expected completion date. 
 

  

Project name 
 

Name of client 
 

Type of work 
 

Value of 
 

      

    and contact  performed and  Contract  

    person  year of    

      completion    

  _________  ___________  __________  ________  

  _________  ___________  __________  ________  

  ________  __________  __________  _______  
          

 

Major items of Contractor’s Equipment proposed for carrying out the Works. List 
all information requested below. 
 

 

Item of Description, Condition(new, Owned, leased 

Equipment Make and age good, poor) and (from whom?), 

 (years) number or to be 

  available purchased 

   (from whom?) 
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_________ ____________  ___________   

_________ ____________  ___________   

_________ ____________  ___________   

(etc.)       
Qualifications and experience of key personnel proposed for administration 
and execution of the Contract. Attach biographical data. 
 

 Position  Name Years of Years of experience   

     experience in proposed   

     (general) position   

 Project Manager            
__________________            

___________________            

             
             

 (etc.)            

             

 

Financial reports for the last five years: balance sheets, profit and loss 
statements, auditor’s reports, etc. List below and attach copies. 

 

________________________________________________________________________________ 
________________________________________ 

 

Evidence of access to financial resources to meet the qualification 
requirements: cash in hand, lines of credit, etc. List below and attach copies of 
supportive documents.  

____________________________________________________________  
____________________________________________________________ 

_____________________________________________ 

 

Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer. 
 

__________________________________________________________ 
 

__________________________________________________________ 

 

Statement of compliance with the requirements of Clause 1.2 of the Instructions 
to Tenderers.  

____________________________________________________________ 
____________________________________________________________ 
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_____________________________________________ 

 

Proposed program (work method and schedule) for the whole of the Works. 
 
 
 
 

 

Joint Ventures 

 

The information listed in 1.1 – 1.10 above shall be provided for each partner of 
the joint venture. 
 

 

The information required in 1.11 above shall be provided for the joint venture. 

 

Attach the power of attorney of the signatory(ies) of the tender authorizing 
signature of the tender on behalf of the joint venture 

 

Attach the Agreement among all partners of the joint venture ( and which is 
legally binding on all partners), which shows that: 

 

all partners shall be jointly and severally liable for the execution of the Contract 
in accordance with the Contract terms; 

 

one of the partners will be nominated as being in charge, authorized to incur 
liabilities and receive instructions for and on behalf of any and all partners of the 
joint venture; and 

 

the execution of the entire Contract, including payment, shall be done exclusively 
with the partner in charge. 
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TENDER QUESTIONNAIRE 

 

Please fill in block letters. 

 

Full names of tenderer 

 

……………………………………………………………………………………… 

 

Full address of tenderer to which tender correspondence is to be sent (unless 
an agent has been appointed below) 
 

……………………………………………………………………………………… 

 

Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 

 

Telex address of tenderer 
 

……………………………………………………………………………………… 

 

Name of tenderer’s representative to be contacted on matters of the tender during 
the tender period 
 

……………………………………………………………………………………… 

 

Details of tenderer’s nominated agent (if any) to receive tender notices. This is 
essential if the tenderer does not have his registered address in Kenya (name, 
address, telephone, telex) 

 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 

 

_______________________  
Signature of Tenderer 

 

Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this 

Form. Part 1 – General 

 

Business Name  ……………………………………………………………………… 

 

Location of business premises; Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 
 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date………………… 
 

Maximum value of business which you can handle at any time: K. 

pound……………………….. 
 

Name of your bankers……………………………………………………………… 
 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 
 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 
 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership 
 

Give details of partners as follows: 
 

Name in full Nationality Citizenship Details Shares 

1……………………………………………………………………………………  
2…………………………………………………………………………………… 
3…………………………………………………………………………………… 
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Part 2(c) – Registered Company:  
Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 
 

Nominal Kshs………………………………………………………………… 

 

Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name in full . Nationality. Citizenship Details*. Shares. 
 

 

1.  

……………………………………………………………………………………… 
 

2.  

……………………………………………………………………………………… 
 

3. 
……………………………………………………………………………………… 

 

4. 
……………………………………………………………………………………… 
 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

……………………… 
(Title) 

 

……………………… 
(Signature) 

 

…………………  

(Date) 
 

 

Attach proof of citizenship 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he 
must give below details of the sub-contractors he intends to employ for each 
portion. 

 

Failure to comply with this requirement may invalidate the tender. 

 

(1) Portion of Works to be sublet: ……………………………… 
 

[i) Full name of Sub-contractor  

and address of head office: ……………………………… 

 ……………………………… 

Sub-contractor’s experience   

of similar works carried out   

in the last 3 years with   

Contract value: ……………………………… 

 ……………………………… 

 ……………………………… 

(2)Portion of Works to sublet: ……………………………… 
 

(i) Full name of sub-contractor 
and address of head office:……………………………… 

 

……………………………… 

 

………………………………  
Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value: 

 
 
 

 

…………………………… 

 

…………………………… 
 

 

____________________ 
[Signature of Tenderer) 

 

 

_______________________  
Date 
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LETTER OF NOTIFICATION OF AWARD 

 

Address of Procuring Entity 
_____________________ 
_____________________  

To:  
 
 
 
 

 

RE: Tender No.  
 

Tender Name  
 

This is to notify that the contract/s stated below under the above mentioned 
tender have been awarded to you.  
 
 
 
 

Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

The contract/contracts shall be signed by the parties within 30 days of the 
date of this letter but not earlier than 14 days from the date of the letter. 
 

 

You may contact the officer(s) whose particulars appear below on the subject 
matter of this letter of notification of award. 
 

(FULL PARTICULARS)  
 
 
 
 
 
 
 

 

SIGNED FOR ACCOUNTING OFFICER 
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PRELIMINARIES 

PARTICULAR PRELIMINARIES   

Item DESCRIPTION Kshs. Cts 
    

A 

AMENDMENTS TO TENDERING INSTRUCTIONS 
  

   

 

a) Clause 3.6 of the Instructions to Tenderers has been amended to read; 

“Tenders shall remain valid for a period of One Hundred and Twenty (120) Days 

from the date of tender opening”, and not ninety days. All tenderers are advised to 
note this amendment when filling the form of tender. 

 
b) Clause 3.8 of the Instructions to Tenderers will hence be qualified and interpreted 

to mean; “Bid Bond/ Tender Security, which must be from an established bank, shall 

remain valid for a period of One Hundred and Fifty (150) days from the date of Tender 

Opening”, i.e., it is still Thirty (30) days beyond the Tender Validity Period. 
 

PRICING ITEMS OF PRELIMINARIES 
B 

 

Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s priced Bills of Quantities. 

 

Please note that failure to price any item of general particular preliminaries will be 

construed to mean that the tenderer wishes to provide for that item free of charge. 
 

VALUE ADDED TAX & WITHHOLDING TAX 

 

C The contractor shall allow for addition of 16% Value Added Tax (V.A.T.) within the rates 
of these Bills of Quantities. Any omission in respect thereof shall be treated and corrected 
as an arithmetic error as per clause 5.7 of the instructions to Tenderers. The Contractor 
shall also allow for 3% Withholding Tax which should be included within the pricing rates

 
 

Please note that from every Interim and Final Payment 3% Withholding Tax shall be 
deducted and paid directly to the K.R.A.  

FIRM PRICE CONTRACT  

This is a firm price contract and the Contractor must allow in his tender rates for any 

increase in the cost of labour and/ or materials during the currency of the contract. 
 

 

D 
 

 

Carried to Collection  
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Item DESCRIPTION Kshs. Cts 

 

A SCOPE OF THE CONTRACT 

 

The works to be carried out under this contract comprise Construction and completion 

of Pedestrian Gate House for Machakos University including associated Electrical 

and mechanical works. 

B DESCRIPTION OF THE WORKS 
 

Construction and completion of Pedestrian Gate House for Machakos University 
 

C FLOOR AREA 
 

The total gross approximate floor area is 135 square metres. The total gross floor 
area is given without any warranty but for guidance only. 

 

D MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, 

such discrepancies between any contract document shall immediately be referred to 
the Project Manager. 

 
 
E LOCATION OF SITE 
 

The site for works is located within Machakos University 

In Machakos Town along Makueni Road. 

 

The tenderer shall be deemed to have visited the site and familiarized himself 
with all site conditions prior to submission of tenders. 

 

No claims arising from the tenderers failure to do so will be entertained.  
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Item DESCRIPTION Kshs. Cts 

 

A EXISTING BUILDING SERVICES 

 

Special precautions shall be required throughout the contract period to avoid damage 
to the existing cables, drains and other services. 

 

The Contractor shall allow for making good any damage arising from his actions 
during execution of this contract at his own expense. 

 

B GENERAL 

 

The Contractor is referred to General Specifications for Building Works –  
1976 Edition Pages B1 – B2 and must allow for all costs in complying with these 
clauses. 

 

C CONTRACT COMPLETION PERIOD 

 

The contract completion period in accordance with condition 31 of the 
conditions of contract must be strictly adhered to. 

 

The PROJECT MANAGER shall strictly monitor the Contractors progress in relation 
to the progress chart and should it be found necessary, the PROJECT MANAGER 

shall inform the Contractor in writing that his actual performance on site is not 

satisfactory. 

 

In all such cases, the Contractor shall accelerate his rate of performance, production 
and progress by all means such as additional labour, plant, e.t.c., and working 

overtime all at his cost. 

 

D WORKING CONDITIONS 

 

The Contractor shall allow in his rates for any interference that he may encounter in 
the course of execution of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site are 
completed. 
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Item DESCRIPTION Kshs. Cts 

 

A SIGN BOARD 

 

Allow for providing, erecting, maintaining throughout the course of the Contract and 
afterwards clearing away a signboard as designed, specified and approved by the 
Project Manager. 

 

 

B LABOUR CAMPS 

 

The Contractor shall not be allowed to house labour on site. Allow for transporting 
workers to and from the site during the tenure of the contract. 

 

 

C MATERIALS FROM DEMOLITIONS 

 

Any materials arising from demolitions and not re-used shall become the property of 
the government. The Contractor shall allow in his rates for the cost of assembling and 
keeping them in the Ministry of Works, Eldoret East premises. 

 

PRICING RATES  
D  

The tenderer shall include for all costs in executing the whole of the works, including 
transport, replacing damaged items, fixing all to comply with the said Conditions of 
Contract. 
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Item DESCRIPTION Kshs. Cts 
 
 

 

PARTICULARS OF INSERTIONS TO BE MADE 

IN APPENDIX TO CONTRACT AGREEMENT 
 

 

The following are the insertions to be made in the appendix to the 
Contract Agreement: - 

 

 

A Period of Final Measurement Within 3 Months From Practical completion 

B Defects Liability Period  6 Months from practical completion 

C Date for Possession  To be agreed with the Project Manager 

D Date for Completion  26   Weeks from date of Possession 

E F Liquidated and Ascertained  At the rate of Kshs 50,000.00 per week 

 or part thereof   

 Prime cost sums for which the  ………………………………………… 

G The Contractor desires to tender  ………………………………………… 
 …………………………………………   

H Period of Interim Certificates  Monthly 

I J Period of Honouring Certificates  30 days 

 Percentage of Certified Value Retained 10% 

 Bonds  Shall be from Approved Banks and 

 Insurance Companies   
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Item DESCRIPTION Kshs. Cts 
 
 

 

COLLECTION  
 

 

Brought forward from page PP/1 
 

 

Brought forward from page PP/2 
 

 

Brought forward from page PP/3 
 

 

Brought forward from page PP/4 
 

 

Brought forward from page PP/5 
 
 
 
 
 

 

PARTICULAR PRELIMINARIES CARRIED TO BILL No.1 SUMMARY  
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GENERAL PRELIMINARIES 

 

ITEM DESCRIPTION KSHS CTS 

 
 
 
 

A. 
 
 
 
 
 
 
 
 
 
 

B. 

 

 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 

Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification. 

 

The Contractor shall be deemed to have included in his prices or rates 

for the various items in the Bills of Quantities or Specification for all 

costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

 

ABBREVIATIONS 

 

Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

 

C.M.    Shall mean cubic metre  

S.M.    Shall mean square metre  

L.M.   Shall mean linear metre  

MM    Shall mean Millimetre  

Kg.    Shall mean Kilogramme  

No.   Shall mean Number 

Prs.   Shall mean Pairs 

 

B.S.  Shall mean the British Standard Specification Published by the 

British Standards Institution, 2 Park Street, London 

W.I., England. 

 

Ditto  Shall mean the whole of the preceding 

description except as qualified in the description 

in which it occurs. 
 
 

m.s.  Shall mean measured 

separately. a.b.d   Shall mean as 

before described. P.M.            Shall mean 

Project Manager 

  

 

                                                     Carried to collection 
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ITEM DESCRIPTION KSHSCTS 

 

A. EXCEPTION TO THE STANDARD METHOD OF 
MEASUREMENT Attendance ; Clause B19(a) of the Standard Method 

of Measurement is deleted and the following clause is substituted:- 
 

 Attendance on nominated Sub-Contractors shall be given as an item in each case shall 

 be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 

 accommodation and welfare facilities; provision of special scaffolding where necessary; 

 providing space for office accommodation and  for storage of plant and materials; 

 providing light and water for their work: clearing away rubbish; unloading checking 

 and hoisting: providing electric power and removing and replacing duct covers, pipe 

 casings and the like necessary for the execution and testing of Sub- Contractors' work 

 and being responsible for the accuracy of the same. 

 Fix Only:- 

 "Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated),  

 pay all demurrage charges, load and transport to site where necessary, unload, store, 

 unpack, assemble as necessary, distribute to position, hoist and fix only. 

B. 
EMPLOYER 

 

 The "Employer" is: The Principal Secretary, Ministry of Education, Science and 

 Technology. The term "Employer" and "Government" wherever used in the contract 

 document shall be synonymous 

 PROJECT MANAGER 

C. D. The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply 
 

 the Project Manager as defined in Condition 1 of the Conditions of Contract or such 

 Person or persons as may be duly authorised to represent him on behalf of the 

 Government 
 

ARCHITECT 
 

E. The term "Architect" shall be deemed to mean "The P.M." as defined above whose address 
unless otherwise notified is Ministry of Transport, Infrastructure, Housing and Urban Devt, 
State Department of Public Works P.O. Box 874 MACHAKOS

 

 

 

QUANTITY SURVEYOR  

 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is Ministry of Transport, Infrastructure,  
Housing and Urban Devt, State Department of Public Works P.O. Box 874 Machakos 
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ITEM DESCRIPTION KSHS CTS 
    

    
A. ELECTRICAL ENGINEER 

 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above 
 

unless otherwise notified is Ministry of Transport, Infrastructure, Housing and 
Urban Devt, State Department of Public Works P.O. Box 874 MACHAKOS  

B. MECHANICAL ENGINEER 

 
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above 
whose address Unless otherwise notified is Ministry of Transport, Infrastructure, 
Housing and Urban Devt, State Department of Public Works P.O. Box 874 MACHAKOS 

 
STRUCTURAL ENGINEER  

C. D.
 The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above unless 

otherwise notified is Ministry of Transport, Infrastructure, Housing and Urban Devt, State 
Department of Public Works P.O. Box 874 MACHAKOS

 

 

FORM OF CONTRACT 

 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 
Document for Procurement of Building Works(2006 Edition) included herein 

 

E. The Conditions of Contract are also included herein 
 

Conditions of Contract 
 

These are numbered from 1 to 38 as set out in pages 18 to 38 of these tender documents. 
Particulars of insertions to be made in the Appendix to the Contract Agreement will be 
found in the Particular Preliminaries part of these Bills of Quantities 

 

BOND. 

 

The Contractor shall find and submit on the Form of Tender and approved bank and 

who will be willing to be bound the Government in and amount equal to five per cent 

(5%) of the Contract amount for the due performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and who will when and if called 

upon, sign a Bond to that effect on the relevant standard form included herein. (without 

the addition of any limitations) on the same day as the Contract Agreement is signed, by 

the Government, the Contractor shall furnish within seven days another Surety to the 

approval of the Government. 

 

 

Carried to collection 
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ITEM DESCRIPTION KSHS CTS 

A. PLANT, TOOLS AND VEHICLES 

 

The Contractor shall find and submit on the Form of Tender and approved bank 
and who will be willing to be bound the Government in and amount equal to five 
per cent (5%) of the Contract amount for the due performances of the Contract 

 
up to the date of completion as certified by the PROJECT MANAGER and who will 

when and if called upon, sign a Bond to that effect on the relevant standard form 

included herein. (without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Government, the Contractor shall furnish 

within seven days another Surety to the approval of the Government. 
 

TRANSPORT. 

B. 
Allow for transport of workmen, Ministry of works supervision personnel, materials, 
etc to and from the site at such hours and by such routes as may be permitted by the 
compe authorities. 

C. MATERIALS AND WORKMANSHIP. 
 

All materials and workmanship used in the execution of the work shall be of the best 

quality and description unless otherwise stated. The Contractor shall order all 

materials to be obtained from overseas immediately after the Contract is signed and 

shall also order materials to be obtained from local sources as early as necessary to 

ensure that they are onsite when required for use in the works. The Bills of Quantities 

shall not be used for the purpose of ordering materials.  

D. SIGN FOR MATERIALS SUPPLIED. 
 

The Contractor will be required to sign a receipt for all articles and materials supplied 

by the PROJECT MANAGER at the time of taking deliver thereof, as having received 

them in good order and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with articles and/or 

materials which will be supplied by the PROJECT MANAGER at the current market 

prices including Customs Duty and V.A.T., all at the Contractor's own cost and 

expense, to the satisfaction of the PROJECT MANAGER 

E. STORAGE OF MATERIALS 
 

The Contractor shall provide at his own risk and cost where directed on the site weather 
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to 
the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be 
made liable for the cost of any storage accommodation provided especially for their use. 

 

Carried to collection 
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ITEM DESCRIPTION KSHSCTS 

 

A. SAMPLES 

 

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples are approved by the 

PROJECT MANAGER and the PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved samples. The PROJECT 

MANAGER shall arrange for the testing of such materials as he may at his discretion 

deem desirable, but the testing shall be made at the expense of the Contractor and not at 

the expense of the PROJECT MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid down by the State Department 

of Public Works. 
 

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER 

The Contractor shall allow in his tender for such samples and tests except those 

in connection with nominated sub-contractors' work.  

B. GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 
 

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the execution 

of the works. In particular the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and his tender must include for all costs arising or resulting from 

compliance with any Act, Order or Regulation relating to Insurances, pensions and 

holidays for workpeople or so the safety, health and welfare of the workpeople. 
 

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of 

labour, labour camps , passes for transport, etc. It is most important that the Contractor, 

before tendering, shall obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow accordingly in his tender. No claim in 

respect of want of knowledge in this connection will be  
C. entertained. 

 

SECURITY OF WORKS ETC. 

 

The Contractor shall be entirely responsible for the security of all the works stores, 

materials, plant, personnel, etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as necessary to ensure security 

against theft, loss or damage and the protection of the public. 
 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS   CTS 

 

A. PUBLIC AND PRIVATE ROADS. 

 

Maintain as required throughout the execution of the works and make good any damage to 

public or private roads arising from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the PROJECT MANAGER 

 

EXISTING PROPERTY. 
 
B. 

The Contractor shall take every precaution to avoid damage to all existing property 

including roads, cables, drains and other services and he will be held responsible for and 

shall make good all such damage arising from the execution of this contract at his own 

expense to the satisfaction of the PROJECT MANAGER 

 

VISIT SITE AND EXAMINE DRAWINGS. 

 

C. The Contractor is recommended to examine the drawings and visit the site the location 
of which is described in the Particular Preliminaries hereof. He shall be deemed to have 
acquainted himself therewith as to its nature, position, means of access or any other 
matter which, may affect his tender. No claim arising from his failure to comply with this 
recommendation will be considered.

 
 

ACCESS TO SITE AND TEMPORARY ROADS. 
 

D. Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary temporary 

access roads (approximately 70 metres long) for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including the provision 

of temporary culverts, crossings, bridges, or any other means of gaining access to the Site. 

Upon completion of the works, the Contractor shall remove such temporary access roads; 

temporary culverts, bridges, etc., and make good and reinstate all works and surfaces 

disturbed to the satisfaction of the PROJECT MANAGER 

 

AREA TO BE OCCUPIED BY THE CONTRACTOR 
 
E. 

The area of the site which may be occupied by the Contractor for use of storage and 

for the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 

MANAGER 
 
 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHSCTS 

   

A. OFFICE ETC. FOR THE PROJECT MANAGER 
 

The Contractor shall provide, erect and maintain where directed on site and afterwards 

dismantle the site office of the type noted in the Particular Preliminaries, complete with 

Furniture. He shall also provide a strong metal trunk complete with strong hasp and 

staple fastening and two keys. He shall provide, erect and maintain a lock-up type water 

or bucket closet for the sole use of the PROJECT MANAGER including making 

temporary connections to the drain where applicable to the satisfaction of Government 

and Medical Officer of Health and shall provide services of cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary condition 

from commencement to the completion of the works and dismantle and make good 

disturbed surfaces. The office and closet shall be completed before the Contractor is 

permitted to commence the works. The Contractor shall make available on the Site as 
and when required by the "PROJECT MANAGER" a modern and accurate level together 

B. 
with levelling staff, ranging rods and 50 metre metallic or linen tape. 

 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 
 

The Contractor shall provide at his own risk and cost all necessary water, electric light 

and power required for use in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water main and for metering the 

water used. He must also provide temporary tanks and meters as required at his own 

cost and clear away when no longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in 

connection herewith. No guarantee is given or implied that sufficient water will be 

available from mains and the Contractor must make his own arrangements for 
 

C. augmenting this supply at his own cost. Nominated Sub--contractors are to be made 
liable for the cost of any water or electric current used and for any installation provided 
especially for their own use. 

 
SANITATION OF THE WORKS 

 
D. The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the  
PROJECT MANAGER 

 

SUPERVISION AND WORKING HOURS 
 

E. The works shall be executed under the direction and to the entire satisfaction in all 
respects of the PROJECT MANAGER who shall at all times during normal working hours 
have access to the works and to the yards and workshops of the Contractor and sub-
Contractors or other places where work is being prepared for the contract.

 
 

PROVISIONAL SUMS.  

Carried to collection 
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ITEM DESCRIPTION KSHS CTS 
    

    

 

A. PRIME COST (OR P.C.) SUMS. 

 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons or 

firms nominated by the PROJECT MANAGER to execute work or to provide and fix 

materials or goods as stated in Condition No. 20 of the Conditions of Contract are 

described herein as Nominated Sub-Contractors. 

 
Persons or firms so nominated to supply goods or materials are described herein as 
Nominated Suppliers. 

 

PROGRESS CHART.  
B. 
 

The Contractor shall provide within two weeks of Possession of Site and in agreement 

with the PROJECT MANAGER a Progress Chart for the whole of the works including 

the works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT 

MANAGER and a further copy to be retained on Site. Progress to be recorded and 

chart to be amended as necessary as the work proceeds.  

C. ADJUSTMENT OF P.C. SUMS. 

 
In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be necessary to show the 

actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall 

be adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be adjusted pro-rata to the physical 

extent of the work executed (not pro-rata to the amount paid) and this shall apply 

even though the Contractor's priced Bill shows a percentage in the rate column in 

respect of them. 
 

Should the Contractor be permitted to tender and his tender be accepted of any work 

for which a P.C. Sum is included in these Bill of Quantities profit and attendance will 

be allowed at the same rate as it would be as if the work were executed by a 

Nominated  
Sub-Contractor. 

 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS CTS 

 

A. ADJUSTMENT OF PROVISIONAL SUMS. 

 

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's order 

added to the Contract Sum. Such work shall be valued as described for Variations in 

Conditions No. 13of the Conditions of Contract, but should any part of the work be 

executed by a Nominated Sub-Contractor, the value of such work or articles for the 

work to be supplied by a Nominated Supplier, the value of such work or articles 

shall be treated as a P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added. 

B. NOMINATED SUB-CONTRACTORS 

 
When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as described 

in Condition No. 20 of the Conditions of Contract and shall thereafter be responsible 

for such sub-contractors in every respect. Unless otherwise described the Contractor 

is to provide for such Sub-Contractors any or all of the facilities described in these 

Preliminaries. The Contractor should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the description "add for 

Attendance". 

C. DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which are 

covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum the priced Bills of Quantities will be 

adjusted as described for P.C. Sums and allowed. 

 
D. ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in 

this Contract every facility for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be ordered by the PROJECT 

MANAGER and the work will be measured and paid for to the extent executed at rates 

provided in these Bills. 

 

Carried to collection  
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ITEM DESCRIPTION KSHS CTS 

 

A. INSURANCE 

 

The Contractor shall insure as required in Conditions Nos. 22 and 23 of the 

Conditions of Contract. No payment on account of the work executed will be made to 

the Contractor until he has satisfied the PROJECT MANAGER either by production of 

an Insurance Policy or and Insurance Certificate that the provision of the foregoing 

Insurance Clauses have been complied with in all respects. Thereafter the PROJECT 

MANAGER shall from time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the receipted premium 

renewals for the PROJECT MANAGER's inspection. 

B. PROVISIONAL WORK 

 
All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all measurements needed 

for such adjustment to be taken by the PROJECT MANAGER 

 
Immediately the work is ready for measuring, the Contractor shall give notice to the 

PROJECT MANAGER. If the Contractor makes default in these respects he shall if the 

PROJECT MANAGER so directs uncover the work to enable all measurements to be 

taken and afterwards reinstate at his own expense.  

C. ALTERATIONS TO BILLS, PRICING, ETC. 

 
Any unauthorised alteration or qualification made to the text of the Bills of Quantities 
may cause the Tender to be disqualified and will in any case be ignored. 

 
The Contractor shall be deemed to have made allowance in his prices generally to 

cover any items against which no price has been inserted in the priced Bills of 

Quantities. All items of measured work shall be priced in detail and the Tenders 

containing Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted. 
 
D. 

BLASTING OPERATIONS 

 

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the Contractor's 

sole risk and cost in accordance with any Government regulations in force for the 

time being, and any special regulations laid down by the PROJECT MANAGER 

governing the use and storage of explosives. 
 
 

Carried to collection 
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ITEM DESCRIPTION KSHS CTS 

 

A. MATERIALS ARISING FROM EXCAVATIONS 

 

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials 

shall be dealt with as provided in the Contract. Such materials shall only be used in 

the works, in substitution of materials which the Contractor would otherwise have 

had to supply with the written permission of the PROJECT MANAGER Should such 

permission be given, the Contractor shall make due allowance for the value of the  
materials so used at a price to be agreed. 

B.  
PROTECTION OF THE WORKS. 

 

Provide protection of the whole of the works contained in the Bills of Quantities, 

including casing , casing up, covering or such other means as may be necessary to 

avoid damage to the satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any damage which may  
B. nevertheless have been done at completion free of cost to the Government. 

 

REMOVAL OF RUBBISH ETC. 

 

Removal of rubbish and debris from the Buildings and site as it accumulates and at 

the completion of the works and remove all plant, scaffolding and unused materials 
C. 

at completion. 

 

WORKS TO BE DELIVERED UP CLEAN 

 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 

(except where such treatment might cause damage) and clean all floors, sanitary 

fittings, glass inside and outside and any other parts of the works and remove all 

marks, blemishes, stains and defects from joinery, fittings and decorated surfaces 

generally, polish door furniture and bright parts of metalwork and leave the whole 
D. 

of the buildings watertight, clean, perfect and fit for occupation to the approval of 
the PROJECT MANAGER 

 

FIRM PRICE CONTRACT 

 

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price 

contract and the Contractor must allow in his tender rates for any increase in the cost 

of labour and/or materials during the currency of the contract. 
 
 

 

Carried to collection 
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ITEM DESCRIPTION KSHS CTS 
 

 

A. GENERAL SPECIFICATION. 
 

For the full description of materials and workmanship, method of execution of the work 

and notes for pricing, the Contractor is referred to the Ministry of Roads and Public 

Works and Housing General Specification dated 1976 or any subsequent revision 

thereof which is issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade Preambles or other 

items in these Bills of  
Quantities. 

B. TRAINING LEVY  
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 

requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 

Contract sum on all contracts of more than Kshs. 50,000.00 in value.  

C. MATERIALS ON SITE  
All materials for incorporation in the works must be stored on or adjacent to the site 

before payment is effected unless specifically exempted by the PROJECT MANAGER. 

This includes the materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers.  

D. HOARDING  
The Contractor shall enclose the site or part of the works under construction with a 

hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly 

secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site.  

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
  

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give 

his whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor in accordance with the 

Conditions of Contract. 
 

F. 
COPYRIGHT 

 
The copyright of these documents is vested in the Chief Quantity Surveyor, State 

Department of Public Works . No part of this document may be reproduced in any 

form or by any means without their prior permission. 
 
 

 

Carried to Collection 
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ITEM DESCRIPTION KSHS CTS 

    
 
 
 

 

COLLECTION 

 

Brought Forward From Page GP/ 1 

 

Brought Forward From Page GP/ 2 
 

Brought Forward From Page GP/ 3 

 

Brought Forward From Page GP/ 4 

 

Brought Forward From Page GP/ 5 

 

Brought Forward From Page GP/ 6 

 

Brought Forward From Page GP/ 7 

 

Brought Forward From Page GP/ 8 

 

Brought Forward From Page GP/ 9 

 

Brought Forward From Page GP/ 10 

 

Brought Forward From Page GP/ 11 

 

Brought Forward From Page GP/ 12 
 
 
 
 
 
 
 
 
 
 

 

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO BILL No. 1 SUMMARY 
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ITEM DESCRIPTION Kshs Cts 

 

SPECIAL PRELIMINARIES 
 
 
 

 

 CONSTRUCTION LEVY 

A 
The Contractor’s attention is drawn to Legal Notice No. 74 of  

 6th June, 2014, which requires payment to the National Construction 

 Authority by the owner of a construction at the rate of 0.5% of the 

 contract sum of any construction project above five million shillings. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Special Preliminaries carried forward to Bill No. 1 

Preliminaries Summary  
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ITEM DESCRIPTION AMOUNT 
 

 

SUMMARY: 
 
 

 

PARTICULAR PRELIMINARIES (PAGE PP/ 6) 
 
 

 

GENERAL PRELIMINARIES (PAGE GP/ 13) 
 
 

 

SPECIAL  PRELIMINARIES (PAGE SP/ 1) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL FOR PRELIMINARIES CARRIED FORWARD TO 

GRAND SUMMARY 
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SPECIFICATIONS AND PRICING NOTES 
 
 

The Contractor should read carefully the following specification for workmanship prepared in accordance 

with standard specifications for building works 1976 Edition prepared by the Ministry of Public Works. 

 

GENERAL ITEMS 

 

Materials Generally 

 

A.1 All materials used on the works shall be new and of the qualities and kinds specified herein and 

equal to approved samples. Deliveries shall be made sufficiently I advance to enable samples to be taken 

and tested if required. No materials shall be used until approved and all materials which are not approved 

of which are damaged, contaminated or have deteriorated in any way or do not comply in any way with 

the requirements of this specification shall be rejected and shall be immediately removed from the site at 

the contractor’s expense. 

 

A.2 Materials for which there is a Kenya Bureau of Standard specification 

 

All materials used in the works for which a Kenya Bureau of Standards Specification has been 

published shall conform with the latest edition thereof in every way. The Architect reserved the right to 

demand that the contractor shall obtain his own expense a certificate in respect of any materials to state 

that is in accordance with the Kenya Bureau of Standards Specification. 

 

A.3 Materials for which there is no Kenya Bureau of Standards specification 

 

All materials used in the works for which no Kenya Bureau of Standard Specification has been 

published shall conform with the British Standards specification for such materials. If there are no 

published standards as specified for any materials the quality of such materials shall be generally of 

a standard equal to those for which there is a Kenya Bureau of Standards or British Standard 

specification. 

 

EXCAVATION AND EARTHWORKS 

 

B.1 Site Clearance 

 

Site clearance shall include the cutting down of all trees, stumps, bushes, vegetation and rubbish, 

burning the debris arising in approved locations and carting remaining materials to a tip provided 

by the contractor. 
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B.2 Nature of the soil 
 

The contractor is advised to visit the site and ascertain the nature of the ground to be excavated and 

he shall price accordingly and not claim will be allowed for want of knowledge in this respect. 

 

Rates for excavation shall include for excavation in soil, earth, black cotton, sand soil, tuff, soft 

rock, boulders or whatever other subsoil is encountered except hard rock as defined below. 

 

B.3 Foundation Excavations 

 

(a) The foundation trenches and column bases shall be excavated to the widths and depths of the 

concrete foundations shown on the drawings or to such widths as the Engineer may instruct after 

examination of the excavations. Quantities of all excavations shall be measured and valued by Quantity 

Surveyor and any difference between such measurements and the measurements herein given shall be 

dealt with as a variation to the contract. 

 

If however, the contractor excavated to any greater depths than shown in the drawings or as instructed 

by the Engineer, then he shall at his own expenses fill in such extra depth of excavation with concrete as 

specified for the foundations to the satisfaction of the Engineer. The contractor shall not be paid for the 

cost of any excavation executed deeper or wider than shown on the drawings or instructed by the 

Engineer nor the cost of back filling such excavation or disposing of surplus. 

 

B.4 Surplus Soil Disposal 

 

Excavated materials not required for subsequent refilling shall be removed to areas off site which 

shall be approved by the Architect. 

 

B.5 Top Soil for Spreading 

 

Where required in the Bills of Quantities, top soil required for subsequent spreading over 

finished works shall be especially selected and shall be dumped in special heaps 
 

as indicated by the Architect. Such top soil shall be reasonably free from vegetation to the satisfaction of 

the Architect and shall be compacted as little as possible in the heaps. 

 

B.6 Filling under surface Beds in Buildings i)  

Murram Filling 
 

Murram filling as base course shall be from an approved source and the highest quality. It shall be laid 

in layers not less than 150mm thick and not greater 
 

than 230mm thick prior to compaction. Water will be applied to O.M.O. and each layer will be 

thoroughly compacted by at least 8 passes of a 10 tonne 
 

smooth wheeled roller or a 2 tonne vibrating roller until all movement 

ceases and 100% C.R. is obtained. 
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i) Hardcore filling 
 

Hardcore filling shall be crushed rock, broken concrete or other approved hard granular materials 

broken to pass not greater than a 150mm ring or to be 75% of the finished thickness of the layers being 

compacted whichever is the less and graded so that it can be easily and thoroughly compacted by 

rolling. The filling is to be laid in layers each of consolidated thickness not exceeding 230mm. 
 
 

 

B.7 Anti-termite treatment 

 

Where described the top surface of filling shall be treated with Gladiator T.C. Pesticides to be supplied 

and applied by Retokil Ltd. P.O. Box 44360, Nairobi or other equal and approved firm strictly in 

accordance with the satisfaction of the Architect. The Contractor must destroy any termite nests found 

within the perimeter of the building and within 20 metres from the building externally and take out and 

destroy queens, impregnate holes and tunnels with approved insecticide and backfill with hard 

material, well rammed and consolidated. The specialist shall be required to issue a 10 year guarantee to 

the Employer. 

 

B.8 Polythene sheeting 
 
Polythene sheeting shall be produced by an approved manufacturer Joints in sheeting shall be treble 

folded with a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes. 

The sheeting shall not stretch but shall be laid with sufficient wrinkles to permit shrinkage upto 15%. 

 

The contractor shall ensure that the membrane is not pieced buying laying and concreting. 

 

B.9 Existing services 

 

Before commencing works, the contractor shall at his own expenses ascertain in writing from the 

relevant Local Authorities and all other Public bodies, companies and persons who may be affected, 

the position and depths of their respective ducts, cables, mains or pipes and appurtenance. He shall 

thereupon search for and locate such services. 

 

Active existing services shall be adequately protected from damage or relocated as directed by 

the Architect. Inactive services shall be removed or sealed off in accordance with the direction of 

the Architect. 

 

B.10 Protection 

 

The contractor shall protect all graded and filled areas from the actions of the elements. Any 

settlement or washing away that occurs prior to acceptance of 
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the works shall be repaired and graded re-established to the required elevations and slopes. 

 

CONCRETE WORKS 

 

C.1 Codes of Practice 

 

All workmanship, materials, tests and performances in connection with reinforced concrete shall be in 

conformity with the latest edition of the British Standard for concrete works (B.S B110 parts 1 & 2, 

B.S. 8004, B.S. 8007) and any other approved local and internal standards. Where inconsistence exists 

between these preambles and these Standards, the Contractor shall notify the Engineer in good time 

for his Clarification as to which of the two implications on the contract. 

 

C.2 Supervision 

 

A competent person approved by the Engineer shall be employed by the Contractor whose duty will 

be to supervise all stages in the preparation and placing of the concrete. All cubes shall be made and 

site tests carried out under his direct supervision on consultation with the Engineer. 

 

C.3 Cement 

 

Cement unless otherwise specified shall be ordinary Portland Cement of a brand and source approved by 

the Engineer and shall comply with the requirements of K.S.02.21. A Manufacturer’s certificate of test 

in accordance with K.S.02-21 shall be supplied for each consignment delivered to the site. 

 

C.4 Aggregate 

 

Aggregate shall conform with the requirement K.S.02-95 and all the proposed sources, types and 

grading test results of all aggregate are to be approved in all respects by the Engineer before work 

commences. 

 

If in the opinion of the Engineer the aggregates meets with the above requirements but is dirty or 

adulterated in any manner it shall be screed and/or washed with clean water at the contractor’s expenses. 

 

Aggregates shall be delivered to the site in their prescribed sizes or gradings and shall be stock-piled 

on paved areas to boarded platforms in separate units to avoid intermixing. On no account shall 

premixed cores aggregates be brought to the patching plant. On no account shall aggregates be stock-

piled on the ground. 
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C.5 Water 
 

The water used for mixing concrete shall be from an approved source, clean, fresh and free from 

harmful matter and comply with the requirements of B.S. 3148 

 

C. 6 Quality Control at Works stage 
 

Once the concrete mix is accepted from preliminary to works stage, the principal basis of control 

shall be analysis of the cube test results at 28 days. 

 

C.7 Cement 
 

The Quantity of cement shall be measured by weight. Where delivered in bags, each batch of concrete 

is to contain one or more bags of cement in accordance with the proportions specified. 
 
From non-structural concrete, volume batching may be used as indicated below: Class of concrete  

 15 10 

Nominal mix by volume 1:3:6  1:4:8 

---------------------- ------ ------- 

Cubic metres of fine aggregate   

Per 50Kg bag of cement 0.12 0.16 

Cubic metres of coarse aggregate   

Per 50Kg bag of cement 0.24 0.32 

Max. size of coarse aggregate 40mm* 40mm*  

*or 20mm for blinding concrete where described. 

 

Where batching is by volume, approved gauge boxes of such a size as will give the correct 

proportions shall be used and full account shall be taken of bulking due to high moisture content. 

 

C.8 Construction Joints 
 

Construction joints shall be permitted only at the positions predetermined on the drawings or as 

instructed on the site by the Engineer. In general they shall be located at points of minimum shear, viz, 

vertical at, or near micspans of slabs, ribs and deems. 

 

C.9 Faulty Concrete 
 

Any concrete which fails to comply with these preambles or which shows signs or setting before it is 

placed shall be taken out of and removed from the site, where concrete is found to be defective after it 

has set the concrete shall be cut out and replaced in accordance with the Engineers instructions. On no 

account shall any faulty, honeycombed, or otherwise defective concrete be repaired or patched until 

the Engineer has made an inspection and issued instructions for the repair. 
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C.10 Steel reinforcement  

The steel reinforcement shall comply with the latest requirements of the following  

British Standards: 

 

Hot rolled MS for the 

Reinforcement of concrete 
 
 

Hot rolled MS for the 

Reinforcement of concrete 
 

 

Cold worked H.Y steel for the 

Reinforcement of concrete 

 

Hard drawn steel wire 

 

C.11 Fabric reinforcement 

 
 

 

KS 02-22 
 
 

 

KS 4449 
 
 
 

 

BS 4461 
 
 

BS 4482 

 

Fabric reinforcement shall be electrically cross welded steel wire mesh reinforcement to B.S. 4483 

and of the size and weight specified and made of wire to B.S. 4482. 

 

C.12 Fixing steel Reinforcement 

 

Reinforcement shall be accurately bent to the shapes and dimensions shown on the drawings and 

Schedules and in accordance with B.S. 4466 and B.S. 8110. Reinforcement must be cut and bent 

cold and no welded joints will be permitted unless to detailed or directed by the Engineer. 

 

C.13 Formwork 

 

The method and system of formwork which the Contractor proposed to use shall be approved by the 

Engineer before constriction commences. Formwork shall be substantially and rigidly constructed of 

timber, steel, plastic, precast concrete or other approved material. 

 

All timber formwork shall be good, sound, clean, sawn, well-seasoned timber free from warps and 

loose knots and of scantlings sufficiently strong for their purpose. 

 

WALLING 
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MATERIALS 

 

D.1 Cement  

Cement used for making mortar shall be as described in concrete. 
 
 

D.2 Lime 

 

The lime for making mortar shall be obtained from an approved source and shall comply with BS 8900 

Class A for non-hydraulic lime. The lime to be run to putty in an approved lined put or container. The 

water to be first rum into the pit or container and the lime to be added until it is completely submerged, 

stirred vigorously until all lumps are disintegrated and shall be kept constantly covered with water and 

regularly stirred for at least four weeks. The resulting milk-lime then to be run through a fine sieve and 

rum into a pit or other container and kept clean and moist for not less than two weeks before being 

used in the works. 

 

D.3 Sand 
 

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard quality 

equal to samples which shall be deposited with and approved by the Architect. It shall be free from 

lumps of stone, earth, loam, dust, salt, organic matter and other deleterious substances, passed through 

a fine sieve and washed with clean water is so directed by the Architect. 

 

D.4 Water 

 

Shall be as described in concrete work. 

 

D.5 Stone 
 

All stones shall comply with the requirements of CP 121.202 for masonry and rubble 

walls respectively except where amended or extended by the following clauses. 

 

D.6 Reinforced Walls 

 

Steel reinforcing bars in walls shall be carefully placed and spacers used to ensure that a minimum 

of 20mm cover is given to the reinforcement unless otherwise specified. 

 

Horizontal reinforcement in mortar joints shall be laid such that the reinforcement is not in 

contact with the blocks or stone. 

 

D.7 Wall Ties 
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Wall ties shall be provided to connect walls to steel or concrete columns and beams to connect 

two unbounded leaves of wall. 

 

Wall ties shall be provided at 450mm centres both vertically and 900mm centres horizontally and 

shall be staggered when used to connect two leaves of unbounded wall. Wall ties shall be embedded 

into each material by a minimum of 50mm. 
 

D.8 Fair Face 
 

All concrete and hollow blockwork described as finished with a fair face is to be built to a true and 

even face with the joints finished as specified hereinafter. 

 

D.9 Pointing 
 

Pointing of walls shall be prepared for pointing by raking out all loose or fri9able material to a 

minimum of 15mm to form a square recess. The joints shall then be wetted and new mortar shall be 

forced into the joints and finished as directed. 

 

GLAZING 

 

MATERIALS 

 

E.I General 
 

Glass used in glazing and for mirrors shall be best quality clear glass free from visibled defects so that 

to afford uninterrupted vision or reflection as appropriate and without obvious distortion. 

 

E.2 Standards  

Glass for glazing and mirrors shall be approved manufacture and is to comply with B.S.  

952 in all respected free from flaws, bubbies, specks and other imperfections. 

 

E.3 Clear Sheet Glass etc  

The clear sheet glass shall be ordinary glazing (OG) quality. 

 

E.5 Obscured Glass  

To be of type described and as approved by the Architect. 

 

E.6 Putty  

The putty for glazing to wood sashes is to be linseed oil putty as B.S. 644. 

 

E.7 Workmanship 
 
Glazing of all types in all location shall be carefully executed by artisans skilled in this type of work and in 

conformance with the recommendations of CP 152. Glazing shall be carefully fitted so that it is not 
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subject to pressure and stresses imposed by being an overtight fit within framing. 

 

METAL WORK 

 

F.1 Generally 
 

All materials shall be the best of their respective kinds free from defects and all work is to be carried 

out in the most workmanlike manner and strictly as directed by the Architect. The materials in all stages 

of transportation, handling and stacking shall be kept clean and prevented from injury by breaking, 

bending or distortion and weather action. 

 

F.2 Mild Steel 

 

Mild steel shall comply with B.S. 15 

 

F.3 Hollow Section Tubing 

 

Square and rectangular hollow section tubing shall be hot rolled mild steel in accordance 

with Grade 43C of B.S. 4360 

 

F.4 Bolts, Nuts and Washers 

 

These shall be fabricated from materials which comply with B.S. 15 and manufactured item 

shall comply with the appropriate B.S 

 

F.5 Galvanized Sheet Steel 

 

To be No. 24 S.W.G. of approved manufacture to B.S. 2989 of quality mild steel sheets cold rolled 

close annealed patent flattened and hot dip galvanized. 

 

F.6 Stainless steel 

 

Stainless steel tube be Austenic Steel B.S. comparable to B.S. 1449 Type 36 S 16 

 

F.7 Steel Grills 

 

Steel Grills shall be manufactured from section conforming with B.S.990 of heavy duty sections of 

the metric W20 range of approved manufacture and design approved by the Architect. 

 

After manufacture and before delivery to site steel windows are to be hot galvanized by dipping in a 
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bath of molten zinc or painted with one coat primer. 

 

WORKMANSHIP 

 

F.8 Welding 

 

All welding is to be in accordance with the requirements of B.S. 1856 and 938 and the electrodes shall 

comply with B.S. 639. 

 

F.9 Painting 

 

All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any 

painting is commenced. One coat of red oxide primer type A to B.S. 2523 SHALL BE applied at the 

shop. 
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F.10 Fixing of Steel Grilles 
 

Fixing of metal frills shall include for assembling and fixing, including screwing to sub- frames or 

cutting mortices for lugs in concrete or walling and running with cement mortar 91:4, bedding frames 

in similar mortar, pointing in mastic, bedding sills, transoms and mullions in mastic, making good 

furnishings around both sides and fixing and adjusting all fittings and frames. 

 

PLASTERWORK 

 

G.1 Generally 
 

Render both internal and externally shall be cement and sand in the proportions 1:4 finished to 

the thickness specified. 

 

Plaster shall consist of an undercoat of a part cement to 6 parts sand by volume and a finishing coat of 

1 part cement to 10 parts lime putty. Each coat shall be finished to the thickness specified. 

 

G.2 Cement 
 

Ordinary Portland cement and shall comply with k.s.02-21. White and coloured cements shall 

comply with B.S. 12 and be obtained from an approved manufacturer. 

 

G.3 Lime  

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2 

 

G.4 Sands  

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1 

 

G.5 Water  

Water shall be clean and kept free from impurities 

 

G.6 Mixing of materials 
 

All materials shall be thoroughly mixed in the proportions described. No mixes of plasters, other 

than described shall be used. 

 

G.7 Period between coats  

Cement – lime undercoats shall be allowed to dry out thoroughly before a further coat is applied. 
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G8 Surfaces of beds and backings 
 

Screeded beds for insitu finishings of floor finishings bedded in mortar shall be left rough from 

the screeded board. 

 

Floated beds for inflexible floor finishings bedded in mastic, shall be left with a 

plain Untextured surface. 

 

Trowelled beds for flexible finishings shall be finished smooth and free from score marks, 

grooves or depressions. 

 

Floated backings for inflexible wall finishings fixed with adhesive shall be left with a plain surface. 

 

Trowelled backings for flexible wall finishings shall be finished with smooth and free from 

score marks or depressions 

 

Beds and Backings for finishings by specialist shall be to the approval of the specialist. 

 

G.9 Preparation of surfaces 
 

All surfaces to receive the finishings in this section shall be thoroughly cleaned. Screeds to 

receive finishings bedded in mortar shall be well wetted before laying is commenced. 

 

PAINTING AND DECORATING 

 

MATERIALS 

 

H.1 Colour Range 
 

Painting and decorative schemes shall be carried out in colours selected by 

the Architect from the approved range of colours 

 

H2 Approval of brands  

The contractor shall seek in writing, approval from the Architect for all brands of paint he wishes to use. 

 

H.3 Quality of products 
 

Where a type of paint is produced by the Manufacturer in more than one quality, only paints and 

materials of the first or best quality shall be used in the works. The container label shall indicate clearly 

the quality of the paint being used. 
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H.4 Where it is not evident that the first or best quality of paint is being used the Architect will order the 

removal of such materials from the site and rectification of any works executed with those materials all 

at the contractor’s expenses. 

 

H.5 Same makers materials used for coating 
 

While materials for the work may be obtained from several makers, undercoats and finishings coats 

for a particular surface must be obtained from the same maker (i.e. one maker’s undercoat). 

 

H.6 Remedying defects due to defective materials 
 

All materials, which in the opinion of the Architect are unsatisfactory, shall be immediately 

removed from the site and any work executed with such defective materials shall be made good by 

the contractor, at his expense, to the satisfaction of the Architect. 

 

H.7 Emulsion paint 
 

Emulsion paint (interior and/or exterior) shall have P.V.A. base and shall be of an approved brand. 

The first coat shall be thinned in accordance with the manufacturer’s instructions. Where described as 

applied externally, the paint shall incorporate an approved fungicide to prevent fungus growth. 

 

H.8 Black bituminous paint  

Black Bituminous paint shall comply with B.S. 3416, Type ii for general for drinking water. 

 

H.9 Primer for iron and steelwork  

Prime for iron and steelwork shall:- 

 

(a) 

 

Lead based priming paint complying with B.S. 2523 Type B 

 

b) 

 

Calcium plumbate priming paint complying with B.S. 3698 Type A. 

 

Primer for woodwork 
 

Primer for internal woodwork, other than the internal surfaces of external doors, windows and their 

frames and linings, etc in contract with masonry, concrete or plaster, shall be leadless white or light 

grey priming paint not darker than 9-093 of B.S. 4800 which shall be compatible with the subsequent 

coats and obtained from the same maker. 

 

Oil paint 
 

Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats, shall be approved 

quality as appropriate. 
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H.27 Polyurethane lacquer 
 

Polyurethane lacquer shall be an approved single pack or two pack lacquer as described 

of interior or exterior quality, as appropriate. 

 

H.31 Plaster, rendering, concrete blockwork and brickwork 
 

All plaster or mortar splashes, etc shall be removed from plaster rendering, concrete, block 

work and brickwork by careful scraping; all holes, cracks etc shall be stopped and the whole of 

the surfaces shall be brushed down to remove dust and loose materials. In addition, all traces of 

mould oil shall be removed from concrete surfaces by scrubbing with water and detergent and 

rinsing with clean water to remove all detergent. 
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H.35 Iron and steel 
 

Before fixing all rust and scale shall be removed from iron and steel surfaces by wire- 

brushing, scraping hammering, flame cleaning etc. 

 

H.37 Hardwood 
 

All dirt and grease shall be removed from hardwood surfaces. After priming all nail holes and other 

imperfections shall be stopped. 

 

H.38 Fibreboard 
 

All dirt shall be brushed off from fibreboard surfaces. After priming all nail holes and other 

imperfections shall be stopped. 

 

H.39  Plywood 
 

Surfaces of plywood to be painted shall be filled as required with a plaster based filler for internal 

work, and a filler as described in stopping here before for external work, and then rubbed down and all 

dust and loose materials brushed off. 

 

H.40 Woodwork to be painted 
 

Before fixing woodwork all surfaces which will be visible after fixing shall be rubbed down and all 

knots and resin pockets shall be scorched back and coated with knotting. 

 

H.41 Woodwork to receive clear finish 
 

All holes and other imperfections in surfaces to receive a clear finish shall be stopped and the 

whole surface shall be rubbed down to a fine satin finish and all dust brushed off. 

 

Workmanship 

 

H.42.  Standard of workmanship 

 

Prior to the commencement of internal or external decoration, areas not exceeding 50 square metres 

in total area and designated by the Architect, shall be completely decorated, and after approval shall 

be used as a standard for the whole of the works. Any additional cost involved in carrying out such 

decoration in advance of the general work shall be deemed be included in the Contract Sum. Such 

decorated surfaces shall be made good and touched up as necessary prior to the handing over of the 

works. 
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H.43 Stirring of materials 

 

The contents of all cans and containers of all materials must be properly and 

thoroughly stirred before and during use and shall be suitably. 

 

H.44 Manufacturer’s instructions 

 

All materials shall be used strictly in accordance with instructions issued by manufacturers concerned. 

The addition of thinners, driers or other materials will only be permitted when specially required by 

the maker and the procedure approved by the Architect. 

 

H.45 Brush work 

 

Unless otherwise described, all coatings shall be applied by Brush. Written permission must be obtained 

from the Architect for the application of coatings by spray or roller where not so described, and if 

permission is granted such application shall not result in extra cost to the Employer. 
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PEDESTRIAN GATE HOUSE 



 



PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
 
 

 

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT 
        

 ELEMENT NO. 1     
           

 SUBSTRUCTURES (ALL PROVISIONAL)      

 Site clearance and demolations      

 Clear site of all shrubs, thicket and undergrowth     

 including grubbing up of roots and dispose off as     

A. directed by the project manager 186 SM   

 Cut down trees of girth exceeding 600mm but not     

 exceeding 900mm including grabbing up stamp and     

B. roots 4 NO   

C. Ditto 900mm to 1200mm girth 4 NO   

 Carefully take down existing 900mm high metal     

 balustrading approximately 14 lm including storing all     

D. arising as directed by the client.  ITEM   

 Carefully take down existing concrete paving slabs/     

 blocks covering approximately 30 sm. including     

E. storing them as directed by the client.  ITEM   
         

 Cut down existing Kei apple (''Kayaba'') hedge fence     

 covering approximately 12 lm including grubbing up     

 of roots and disposing off all arising rubbish as     

F. directed by the project manager.  ITEM   

G. Carefully take down existing 2 No. sign boards  ITEM   

 including labour and materials for refixing then on     

 new locations as directed by the project manager.     

 Excavations and Earthworks     

 Bulk Excavation       

 Excavate; using appropriate machinery to reduce     

H. levels; depth n.e 1.5m 279 CM   
        

J. Ditto exceeding 1.5m but n.e 3.00m 130 CM   

 Excavate for strip foundation starting from reduced     

 level not exceeding 1.50 meters deep and cart away as     

K. directed 20 CM   

L. Ditto but for column bases. 10 CM   

M. Extra over for excavation in rock class 1. 2 CM   

           

 

Total carried collection  
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ITEM  DESCRIPTION QTY UNIT RATE AMOUNT 
           

 Allow for keeping excavations free from mud and all     

 water including spring and running water by pumping,     

A. pailing or other approved means  ITEM   

B. Allow for planking and strutting to sides of  ITEM   

 excavations     

 Filling and carting away     
           

 Return, fill and ram selected excavated material     

C. 
around excavations. 

30 CM 
  

        

D. Load and cart away surplus excavated material as 409 CM   

 directed by the project manager.     

 Hardcore as described      

 300mm Thick layer of imported hardcore filling     

E. 
including levelling and consolidating in 150mm layers 

269 CM 
  

        

 Blinding      

 50mm Thick Quarry dust blinding to the surface of     

 hardcore;rolled smooth to receive polythene     

F. sheeting(m.s) 122 SM   

 Insecticide treatment      

 Dragnet FT termiticide 0.5% solution to be applied at     

 the rate of 4 litres per square metre on top of hardcore     

 filling over foundation walls or equal and approved     

 treatment strictly in accordance with     

 manufactureurer's printed instructions and subject to     

 a TEN YEAR GUARANTEE     

G. 
Damp proof membrane 

135 SM 
  

        

H. 500mm Gauge polythene or other equal and approved 135 SM   

 plastic sheet damp proof membrane laid over     

 blinding(measured nett - allow for laps)     

           
 
 

Total carried collection  
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ITEM DESCRIPTION      QTY UNIT RATE AMOUNT 
               

 In-situ concrete work           

 Plain concrete (1:4:8)           

A. 50mm thick under column bases.      16 SM   

B. Ditto but under strip footing.      41 SM   

 Vibrated reinforced concrete (1:2:4/20-20mm      

 aggregate) as described in:           

C. Reinforced concrete in column bases.      5 CM   

D. Ditto but in strip footing.      8 CM   

E. Ditto columns below ground level.      2 CM   

F. In 150mm thick floor slab.      135 SM   

 Sawn formwork as described to:           

G. To vertical sides of strip footing.      27 SM   

H. Ditto column bases.      19 SM   

J. Ditto column below ground level.      32 SM   

K. To vertical edges of floor slab 75-150mm girth.  47 LM   
      

 Steel reinforcement           

 Supply and fix bars reinforcement including       

 bending, hooks,tyingwire, cutting,spacers and      

 supporting all in position as described. High      

 tensile deformed bars to B.S.4461          

L. 12mm diameter.       372 KG   

M. 10mm diameter.      274 KG   

N. 8mm Diameter      58 KG   

                 
 

 

Total carried collection  
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ITEM DESCRIPTION QTY UNITRATE AMOUNT 
        

 Mesh reinforcement     

 Fabric mesh reinforcement to B.S. 4483 ref: A142    

 including laps tyingwire and spacer blocks    

A.   complete(measured net-allow for laps) 135 SM  

 Foundation walling    
        

 200mm Thick rough chisel dressed natural stone    

 walling bedded and jointed in cement and sand (1:3)    

 mortar and reinforced with and including 20swg x    

 25mm wide hoopiron in every alternate course    

B. Plinth area finishes 171 SM  
      

12mm Thick cement and sand (1:3) wood float 

 

    

C. 
render to plinth area 

14 SM 
 

      

D.      14 SM  

 Prepare and apply three coats black bitumastic    
 paint to rendered area Paving slabs;-    
         

 
 
 

600×600mm pre-cast concrete slabs including 

excavating,carting away,levelling bottom,laying and 

compacting 150mm murram bed,anti-termite 

treatment and 50mm thick quarry dust blinding. 

 

E. 31SM 
 

 

Total carried collection below 

 

COLLECTION 

 

From page GH / 1 

 

From page GH / 2 

 

From page GH / 3 

 

From above 
 

 

TOTAL FOR SUBSTRUCTURES CARRIED TO  
SUMMARY  
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ITEM    DESCRIPTION QTY UNIT RATE AMOUNT 
          

 ELEMENT NO. 2      

 REINFORCED CONCRETE     

 SUPERSTRUCTURE       

 Insitu concrete; reinforced; class 20 /      

 (20mm);machine mixed and vibrated      

A. Beams and Ring beam 5 CM   

B. Columns 2 CM   

C. 
Ditto but concrete gutters 

4 CM   
     

 Reinforcement     
          

 Deformed bars; high yield steel; cold worked to B.S.      

 4461 including bends, hooks, tying wire and distance     
                

 blocks      

D. 12mm bars 450 KG   

E. 10mm bars 281 KG   

F. 
8mm bars 

226 KG   
     

 Sawn formwork to insitu concrete as described:-      

G. To sides and soffits of beams and Ring beam 65 SM   

H. Ditto columns 31 SM   

J. Ditto gutters 81 SM   

                

 

TOTAL FOR REINFORCED CONCRETE SUPERSTRUCTURE  
CARRIED TO SUMMARY 
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ITEM   DESCRIPTION QTY UNIT RATE AMOUNT 
          

 ELEMENT NO. 3     

 WALLING       

 200 mm thick approved machine-cut stone, with and     

 including hoop iron in every alternate course;     

 bedding, jointing and pointing in cement sand (1:3)     

A. 
mortar 

133 SM 
  

         

B.        3 SM   

 100 mm thick ditto     
 Dump proof course     

C.            

 200mm wide; B.S. 743 Type A bitumen hessian base     

 150 mm laps (no allowance made for laps);     

 horizontal, 1 no. layer, bedded in cement sand (1:3)     

 mortar 56 LM   

D. 100mm wide; B.S. 743 Type A bitumen hessian base 1 LM   

 150 mm laps (no allowance made for laps);     

 horizontal, 1 no. layer, bedded in cement sand (1:3)     

 Metal grill wall      

E. 
Fabricate and fix metal grill wall 2400mm high by 

    
     

 use of 25 x 25 x 2mm thick R.H.S horizontal rails     

 spaced at 300mm centres, welded to 40 x 40 x 2mm     

 thick R.H.S vertical rails spaced at 200mm centres.     

 The grill shall be welded in an approved pattern and     

 all the welds ground smooth and have a primer coat     

 before delivery to site; including embedding     

 centrally into concrete columns, floor slab and beam.     

 Prepare and apply three coats oil paint full gloss to     

 crown solo or other equal and approved to: -  
24 SM 

  
          

F. General grill surfaces; over 300mm girth internal. 24 SM   

G. General grill surfaces; over 300mm girth external. 24 SM   

            
 

TOTAL FOR WALLING CARRIED TO  
SUMMARY  
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ITEM    DESCRIPTION QTY UNIT RATE AMOUNT 
                

 ELEMENT NO. 4      

 ROOFING      

 ROOF CONSTRUCTION     
                      

 All timber to be sawn cypress of G.S grade      

 seasoned to an equilibrium moisture content      

 between 9% and 15% and to a requirement of K.S     

 02771 of 1991 treated with approved wood       

 preservative      

A. 100 x 50mm wall plate on and including 10mm cement 21 LM   

 and sand (1:4) motar bed secured to reinforced     

 concrete ring beam (m.s) by 12mm diameter mild steel     

 anchor bolts at 1200mm     

 The following in Double pitch Trusses including      

 hoisting and fixing in position approx 12000mm     
                

 above ground floor including all necessary jointing      

 to Structural Engineer's details as described on:-      

B. 100 x 50mm Truss Rafters 97 LM   

C. 100 x 50mm Ceiling Joists 88 LM   

D. 100 x 50mm King posts 18 LM   

E. 100 x 50mm Struts/ties 108 LM   

 Independent members     
             

F.50 x 50mm battens 395 LM   

 Pre-painted IT5 roofing sheet fixed, approximately     

 6000mm average height from ground level, with      

 and including galvanised nails and neoprene       

 washers on timber purlins (ms) with one and a half      

 corrugation side lap and 150mm end laps      

 Covering      

G. "DECRA ROOF TILE" or other equal and approved 112 SM   

 sand coated steel sheet tiles on timber battens (m.s.)     

                        

 

Carried to collection  
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ITEM    DESCRIPTION QTY UNIT RATE AMOUNT 
         

  SUNDRIES     
          

  12mm diameter x 300mm long black mild steel     

  anchor bolt embedded 180mm deep in ring beam at     

A. 
 1200mm cc including holes to timber 

18 NO 
  

       

  100 x 100 x 6mm thick galvanised mild steel nailing     

  cleat once bent to form angle, ten times drilled, one     

  flange nailed to foot of rafter (m.s) other nailed to top     

  of wall plate     

B. 
 RAIN WATER DISPOSAL  

36 NO 
  

 

100mm diameter upvc down pipe secured to wall 

  

      

C. 
 with and including steel brackets 

16 LM 
  

       

D. Extra over ditto for swan neck 4 NO   

E.  Ditto for shoe 4 NO   

        

  Carried to collection below     
       

  COLLECTION      

  From page GH /7     

  From above     

       

  TOTAL FOR ROOF CARRIED TO SUMMARY     
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ITEM    DESCRIPTION  QTY UNIT RATE AMOUNT 
              

 ELEMENT NO. 5       

 DOORS       

 EXTERNAL DOORS      

 METAL DOORS       
                

 Supply, assemble and fix purpose metal panelled doors      

 including all necessary ironmongery and accesories:-       

A. Door opening overall size 1200 x 2400mm high  1 NO   

B. Ditto overall size 900 x 2400mm high  2 NO   

C. Door opening overall size 3000 x 2400mm high  2 NO   

 folding door in 4 no. openable pannels      

 Prepare and spray paint one undercoat and two       

 finishing coats of first quality aluminium paint on:-      

D. General surfaces of metal doors   43 SM   

 INTERNAL TIMBER DOORS       

 45mm thick semi solid core flush doors veneered       

 both sides with first quality plywood and lipped on      

 all edges in approved hardwood       

E. Door size 900 x 2100mm high   2 NO   

F. Door size 800 x 1800mm high  2 NO   

 Wrot mahogany       

G. 150 x 50mm. Frame with two labours  27 LM   

H. 50 x 25mm. Splayed architrave.  25 LM   

J. 25mm. Quadrant beading  25 LM   

K. 10 x 50mm (finished) grazing bead  10 LM   

                   

 

Total carried collection  
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
 

ITEM    DESCRIPTION QTY UNIT RATE AMOUNT 
                

  IRONMONGERY     
                    

  Supply and fix the following ironmongery from      

  'UNION' or other equal & approved manufacturer     

  including all necessary matching screws.       

A.  2 - Lever mortice lock with brass furniture 4 NO   

B.  Metal door lock 5 NO   

C.  
100mm. Pressed brass butt hinges 

6 PAIRS   
      

  Supply and fix the following to concrete or     

  blockwork with screws including plugging      

D.  38mm Diamter door stopper  12 NO   

  Mild steel     

E. 

         

24 NO 

  

 25 x 16mm. Approved door cramps 250mm. Long once   

  bent one end drilled and screwed to wood     

  Glazing      

  4 mm thick clear sheet glass and glazing to timber with     

F.  glazing beads (m.s.) 1 SM   
                 

G.  Ditto to metal doors with glazing putty 2 SM   

  Painting and Decoration     
            

  Prepare and apply three coats polyurethane clear     

  varnish on woodwork internally.      

H.  Timber surfaces  14 SM   

  Timber surfaces: over 200 but not exceeding 300mm ;     

J.  internally 27 LM   
                 

K.  Ditto: not exceeding 100mm ; internally 49 LM   

  Prepare and apply one coat aluminium primer      

  before fixing: to backing of wood      

L.  Surfaces over 100 but not exceeding 200mm 76 LM   

         

    Carried to collection below     
                    

 
 
 
 
 
 
 
 

GH/ 10 



PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
 

ITEM   DESCRIPTION QTY UNIT RATE AMOUNT 
       

  COLLECTION      

  From page GH /9     

  From page GH /10     

       

  TOTAL FOR DOORS CARRIED TO     

  SUMMARY     
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
 

 

ITEM      DESCRIPTION QTY UNIT RATE AMOUNT 
          

  ELEMENT NO. 6     

  WINDOWS      
           

  Supply, assemble and fix the following     

  purposemade mild steel casement windows; heavy     

  duty metal section from approved manufacturer     

  complete with frames, transoms, mullions and with     

  and including permanent ventilators comprising     

  “T” bar, gauze and 16 gauge sheet metal hood     

  50mm high x 50 mm projection to full width of     

  window, coupling mullions, approved iron     

  mongery and one coat manufacturer’s primer; all     

  welding ground to smooth finish.     

  Steel; for glazing with putty, lugs to two jambs,     

  cutting  and  pinning  to  concrete  or  block  work,     

  fixing to head and sill with screws; plugging.     

  Window, overall size 3000 x 1500mm high designed to     

A.  architet's window sechedule and approval. 2 NO   

  Window, overall size 3000 x 900mm high designed to     

B.  architet's window sechedule and approval. 1 NO   

C.  Window, overall size 2100 x1500mm high ditto 2 NO   

  Glazing     
          

  5mm thick clear sheet glass panes over 0.1 but not     

D.  exceeding 0.5 square meters; fixing with putty. 15 SM   

E.  Ditto but obsecure 3 SM   

  Window cills      

F.  225x75mm thick concrete window cills weathered and 5 LM   

  throated including hoisting and fixing in place.     

  Curtain rods      

  20 mm diameter hollow section metal curtain rod     

  complete with curtain rings, rollers, end     

  brackets(2No) and all other accessories, length 3000     

G.  mm 2 NO   

H.  Ditto length 2100 mm 2 NO   

           

      Carried to collection     
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
 

ITEM    DESCRIPTION    QTY UNIT RATE AMOUNT 
           

  Painting and Decorations         

  On metal work           

  Prepare and apply three coats oil paint full gloss to      

  crown solo or other equal and approved to: -      
         

A.  General window surface; over 300mm girth internal. 18 SM   

  General window surfaces; over      

  300mm girth external.        

B.        18 SM   
           

   Carried to collection below        
            

  COLLECTION          

  From page GH /12         

  From above            

          

  TOTAL FOR WINDOWS CARRIED TO        

  SUMMARY          
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
 
 

 

ITEM DESCRIPTION QTY   UNITRATE AMOUNT 
 

ELEMENT NO. 7 

 

FINISHES 

 

Floor finishes 

 

Insitu cement and sand (1:3) backing screed, wood 

float finished, on concrete 
 

A.   32mm thick screed finished to receive floor tiles 125SM 

 

Coloured approved non-slip cremic floor tiles 
 

B. 330 x 330 x 12mm thick floor tiles as "SAJ 

CERAMICS" bedded and pointed in matching  

 cement and sand mortar 27 SM 

C. 100 x 12mm skirting ditto 45 LM 

 Porcelain ceramic floor tiles    

 600 x 600 x 10 mm thick porcelain ceramic high   

 traffic floor tiles ceramic floor tiles as "SAJ   

 CERAMICS" laid on backing screed (m.s.) with and   

 including approved adhesive pointed with coloured   

D. cement 98 SM 

E. 100mm High ditto skirting ditto 20 LM 

 Wall finishes    

 Gauged Lime Plaster (1:2:9)    

 15mm Thick cement lime and sand (1:2:9) plaster   

F. steel trowelled smooth 135 SM 

G. 12 mm thick one coat backings; wood floated to 50 SM 

 receive ceramic tiles (m/s) to concrete base; to walls;   

 internal (1800mm high)   

 coloured glazed wall tiles to regular or approved   

 other pattern    
     

 200 x 300 x 6mm Thick "SAJ CERAMICS" glazed   

 wall tiles fixed on backing screed (m.s.) with and   

H. approved adhesive; grouting with white cement 50 SM 

J. 20mm pvc tile edge finishing strips 45 LM 

      

   Carried to collection    
 
 
 
 
 
 
 
 

GH/ 14 



PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
 

ITEM      DESCRIPTION QTY UNIT RATE AMOUNT 
                  

  External wall finishes     
                   

  12mm Thick cement sand (1:3) render steel trowelled     

A. 
 smooth to concrete surfaces of beam and columns. 

13 SM 
  

                

B.  Ditto but gutters externally 43 SM   

C.  Ditto but internally and water proofed 43 SM   

D.  Ditto but on masonry wall (gables) 28 SM   

E.  Extra over horizontal pointing in 10mm thick rod in 53 SM   

  cement and sand (1:3) mortar to external wall     

  Supply and apply integral capillary system water      

  proofing as per ''SIKA'' catalogue or any other     

  equal and approved       

F.  To plastered gutters internally 43 SM   

  Ceiling finishes     
               

  Prime grade wrot cypress timber selected and kept      

  clean     
             

G.  100 x 25 mm Thick wrot cypress moulded cornice 119 LM   

H.  50 x 50mm brandering at 600 mm centres both ways 346 LM   

  Heavy gauge T & G PVC ceiling on 50 x 50mm timber     

  brandering (m/s), nails punched and pittied; set to     

J.  pattern to ceilings. 88 SM   

L.  Extra over chip board ceiling for trap door as before 2 NO   

  described      

  Painting and decorations      

  Prepare and apply three coats of first quality vinyl      

  silk matt emulsion paint to: -     
         

M.  Plastered walls, columns and beams internally 135 SM   

  Wallmaster      

  Prepare and apply wallmaster to external plastered     

N. 
 surfaces of walls, columns, beams and gutters 

84 SM 
  

                
          

     Carried to collection     
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
 

 

ITEM DESCRIPTION                 QTY     UNIT    RATE AMOUNT 
 
 

COLLECTION 

 

From page GH /14 

 

From page GH /15 
 
 

TOTAL FOR FINISHES CARRIED TO 

SUMMARY 
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
 

 

ITEM DESCRIPTION QTY UNIT  RATE AMOUNT 
        

  SUMMARY       

1 SUBSTRUCTURE  GH/ 4  

2 REINFORCED CONCRETE FRAME  GH/ 5  

3 WALLING  GH/ 6  

4 ROOF  GH/ 8  

5 DOORS  GH/ 11  

6 WINDOWS  GH/ 13  

7 FINISHES  GH/ 16  

       

 TOTAL FOR PEDESTRIAN GATE HOUSE      

 CARRIED TO GRAND SUMMARY      
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ELECTRICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
 
 
 

ITEM DESCRIPTION QTY  UNIT RATEAMOUNT 
 
 
 

 

 ELECTRICAL WORKS (ALL PROVISIONAL)   
              

 Supply and install final sub-circuitsin a cable and    

 conduit installation comprising concealed heavy    

 gauge 20mm. diameter PVC conduits, 1.5mm.    

 square PVC insulated copper cables, 1.5mm.    

 square copper earthing cable including all   

 accessories and fittings     

A. One way switching Lighting points 6 No 

B. Two way switching Lighting points 4 No 

C. 
Photo cell controlled Switching 

3 No 
   

 10A moulded switch plates to approal    

D. 1-gang 1-way 4 No 

E. 2-gang 1-way 2 No 

F. 2-gang 2-way 4 No 

G. 
10A photocel switching unit 

3 No 
   

 LIGHTING FITTINGS   
      

 Supply and install Lighting Fittings complete with   

 all accessories, and fixing as below:-    

H. 
1200mm long 36watts daylight deluxe single 

  
   

 flourescent fitting 
8 No             

J. 75W LED flood lights 3 No 

K. Glass ball fitting 4 No 

L. Self illuminated emergency exit light with sign as 2 No 

 Thorn   
 
 
 
 
 
 
 
 
 
 

 

Total carried to collection  
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ELECTRICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
        

 POWER OUTLET POINTS      

A. 13A Twin socket outlet point concealed in PVC     

 heavy gauge conduit complete with all accessories.     

     6 No   

B. 
13A twin switched socket outlet plate as Crabtree 

6 No   
     

 POWER DISTRIBUTION      

C. 
9 - Way SPN Consumer Control Unit as Crabtree or 

    
     

 equal and approved complete with 100A SPN integral     

 isolator for flush mounting. 1 No   

 SP MCB units for above item as follows      

D. 10A SP 2 No   

E. 20A SP 2 No   

F. 30A SP 2 No   

G. Blanking plates 3 No   

 

H. Supply Sub- mains Cable from distribution board 

to CU type 3x10mm
2
 PVC/CU SC enclosed in 

32mm diameter concealed conduit. 
 
 
 
 

50 LM 
 
 

Total carried to collection  
 

 

COLLECTION 

 

From page EW /1 

 

From above 
 

 

TOTAL FOR ELECTRICAL WORKS CARRIED 

TO SUMMARY  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

EW/ 2 



ELECTRICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
           

ITEM  DESCRIPTION   QTY UNIT RATE AMOUNT 
       

  

EARTHING, BUILDERS WORKS 

AND     

   TESTING       
        

 Supply and install Ø 16mm by 1800mm long copper     

 earth electrode complete with test clamp with precast     

A. 
chamber   

1 No 
  

       

 Allow for builders works associated with electrical     

B. 
installation    

Item 
  

         

 Testing and Commissioning       

C.        Item   

      

 TOTAL FOR EARTHING, BUILDERS WORKS     

 AND TESTING CARRIED TO SUMMARY     

           
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

EW/ 3 



ELECTRICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 

         

ITEM    DESCRIPTION QTY UNIT RATE AMOUNT 
        

  SUMMARY       

1  TOTAL FOR ELECTRICAL WORKS  EW/ 2  

  TOTAL FOR EARTHING, BUILDERS WORKS     

2  AND TESTING   EW/ 3  

      

  TOTAL FOR ELECTRICAL WORKS CARRIED TO GRAND SUMMARY  
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MECHANICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
 
 

 

ITEM DESCRIPTION QTY  UNITRATE AMOUNT 
    

 MECHANICAL WORKS (ALL PROVISIONAL)   
 
 
 

SANITARY FITTINGS 

 

(i) All sanitary fittings shall be in approved 

colour.  
(ii) The model and Ref No. indicated is 

only a guide to the type and quality of fittings.  
(iii) Equivalent and approved models may be 

acceptable. 

 

 Supply and fix the following sanitary fittings   

 Water closets -Pans     

A. 
WC ensuite as Twyfords classic to BS 1213 or equal to 

  
   

 be approved., western type, white vitreous china clay   

 material to BS 3402 complete with horizontal outlet,   

 fixing screws and mastic, heavy duty seat & cover and   

 P-trap outlet plus all accessories 
2 No.         

B. 
100mm WC flexible connector 

2 No. 
   

 Wash Hand Basins    

C. 
Twyfords white vitreous china clay wash hand basin 

  
   

 size 510 x 420 mm to BS 1188, complete with chrome   

 plated basin waste 32 mm diameter, chain stay &   

 chain, PVC waste plug, single chrome plated pillar tap   

 to BS 1010 as "BRICON" size 15mm diameter,   

 chrome plated bottle trap size 32mm diameter, fixing   

 screws & brackets or equal to be approved.   

 Accessories 

2 No.         

D. 
15mm angle valves 

4 No. 
   

 Flexible tubing    

 

E. 15mm diameter x 300mm long flexible connectors 
complete with integral chrome plated angle valve for 

connecting the sanitary fitting to water supply. To be 
as Cobra or equal and approved. 

 

 

4 No. 
 

 

Total carried to collection  
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MECHANICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
         

ITEM   DESCRIPTION  QTY  UNITRATE AMOUNT 
         

 Robe Hook     

A. 

      

2 No 

 

Robe hook in Sati Aluminium to be mounted by  
    

 concealed screws to wall wedges. To be as Twyfords    

 Toilet Roll Holder      

B. Semi recessed toilet roll holder in Vitreous China of 2 No  
    

 size 165 x 165mm in approved colour as Twyfords    

 9806WH or equal and approved.     

 Mirrors      

C. 6mm thick polished plate glass silver backed mirror 2 No  
    

 with beveled edges, sizes 610 x 610mm, plugged and    

 screwed to wall with 4No chrome plated dome capped    

 screws.     

 Wc flush valve - Concealed     
           

 

D. 32mm Toilet flush valve, concealed back entry type, 
chrome plated, rough brass with integral vacuum 
breaker, non return valve and control stop, with 
pushfork and chrome plated push button assembly 
comprising of the following elements:-

  

• 1 No. flush valve,brass coated 

• 1 No. push button assembly chrome plated  
• 1 No. elbow 

• 2 No. straight flush pipes 38.2mm x 445mm  
• 1 No. Rubber flush pipe connector 

 

 As "Cobra Waterteck" Model FM3.402 or approved   

 equivalent. 2 No 
  

E. 
Urinal bowl as "TWYFORD CLIFTON"  ref: 

  
   

 VC7004WH in white vitreous china clay measuring   

 450 x 300 x 375 mm with exposed flush pipes Or equal   

 and approved,comprising: Pair bowl supports wall   

 hangers ref: SR5307 XX 1 – ½ inch plastic grating with   

 white plastic dome ref: WF 9370XX 1 – ½ inch plastic   

 bottle P Trap ref: WF8483XX, 9 Litre capacity Auto   

 cistern and fittings ref. CX 8612, Exposed flush pipes   

 a,with dome shaped PVC urinal grating, heavy duty   

 PVC bottle trap size 40mm diameter concealed   

 stainless steel flush pipe complete with Hangers with   

 screws ref. SR 5706 XX 
1 No   

F. 
Allow for builders works associated with the fixing of 

  
  

ITEM  
sanitary fittings 

 

   

    

 Total carried to collection    
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MECHANICAL WORKS  PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
    

ITEM DESCRIPTION QTY  UNITRATE AMOUNT  

 

COLLECTION 

 

From page MW /1 

 

From page MW /2 

 

TOTAL FOR SANITARY FITTINGS CARRIED  
TO SUMMARY  
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MECHANICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  

 

ITEM  DESCRIPTION QTY UNIT RATE AMOUNT 
        

 INTERNAL PLUMBING      

 Supply, deliver and install pipes, tubing and fittings as     

 described and shown on the drawings. The pipes shall     

 be PN 25 PPR pipes where exposed to adverse     

 weather condition and all conforming to the current     

 European standards for PPR installations and to the     

 Engineers approval, pipe jointing shall be by     

 polyfusion or use of electric coupling.     

 Rates must allow for all Metal/ Plastic threaded     

 adaptors where required for the connection of sanitary     

 fixtures, valves, sockets, sliding and fixed joints,     

 support raceways, isolating sheaths, elastic materials,     

 expansion arms and bends, crossovers, couplings,     

 clippings, connectors, joints etc as required in the     

 running lengths of pipe work and also were necessary     

 for pipe fixing clips, holder bats plugged and screwed     

 for the proper and satisfactory functioning of the     

 The pipes will be pressure tested before the plastering     

 of  all  commences  and  as  per  the  manufacturer     

 recommended testing pressures.     

 PP-R 80 PN 6 pipes      

A. 15 mm  diameter 12 LM   

B. 20 mm  diameter 15 LM   

C. 
32 mm ditto 

10 LM   
     

 Extra Over PP-R 80 Tubing for the following:-     

 Elbows /bends      
       

D. 15 mm diameter PP-R elbow/bend 8 No.   

E. 20 mm diameter PP-R elbow/bend 6 No.   

F. 32 mm ditto 3 No.   

          
 

 

Total carried to collection  
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MECHANICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  

 

ITEM       DESCRIPTION  QTY UNITRATE AMOUNT 
           

 Tees     
            

A. 20/15 mm diameter reduced tee  2 No.  

B. 32/20 mm ditto  2 No.  

C. 15mm equal tee  4 No.  

D. 20mm ditto  2 No.  

E. 32 mm ditto  2 No.  
     

 Reducer     
           

F. 20x15 mm  2 No.  

G. 32x20 mm ditto  3 No.  
     

 G.I Nipples      

H. 32mm  diameter G.I nipple  1 No.  

J. 20mm  diameter G.I nipple  1 No.  

K. 15mm  diameter G.I nipple  2 No.  
     

 G.I Sockets      

L. 32mm  diameter G.I socket  4 No.  

M. 20mm  diameter G.I socket  4 No.  

N. 15mm  diameter G.I socket  6 No.  
     

 G.I Back nuts     

O. 

    

2 No. 

 

32mm diameter back nut   

 Brass non return valves as PEGLER or approved     

 equivalent.     
       

P. 20mm non-return valve as peglar  1 No.  

            

 

Total carried to collection  
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MECHANICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
           

ITEM   DESCRIPTION   QTY UNIT RATE AMOUNT 
         

  Gate Valves as PEGLER or approved equivalent.     

A.  15 mm diameter brass gate valve   2 No.   

B.  20mm diameter ditto   3 No.   

C.  
32mm diameter ditto 

  1 No.   
        

  Water Storage roof tank        

  High Level Water Tanks:       

D.  
Supply, install and commission Rotary moulded 

    
      

  square Loft Tank water tank as "ROTO" code No.     

  RSLT-92-1,with capacity of 920Litres. Dimensions:     

  1270x1270x580 (Length x Width x Height)     

  The tank to have:-       

  1. 32mm diameter inlet connection       

  2. 75mm outlet connection.       

  34. 20mm overflow to the rain water gutter. 20mm     

  wash out to the rain water gutter with a gate valve     

  4. Cover lid       

  5. 15mm diameter high pressure float valve 
1 NO 

  
         

E. 
 Allow for Tank support base and builders works  

ITEM 
  

 related to Tank installation      

        

F.  
25mm  diameter high pressure cast brass float valve as 

    
      

  PEGLER or approved equivalent.   
1 No 

  
         

G. Allow for builders works associated with internal  ITEM   

  plumbing system.       

        

  Carried to collection below     
         

  COLLECTION       
          

  From page MW /4       

  From page MW /5       

  From above       

      

 TOTAL FOR INTERNAL PLUMBING CARRIED     

 TO SUMMARY       
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MECHANICAL WORKS  PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
    

ITEM DESCRIPTION QTY  UNITRATE AMOUNT  
 
 

 

INTERNAL DRAINAGE 

 

Supply, deliver and install the following UPVC, 

MUPVC, soil and waste systems respectively to B.S  

5255 with fittings fixed to Manufacturers Printed  

instructions and manufactured by reputable  

manufactures. Tenderers must allow in their pipe  

work prices fro all the couplings, clippings,  

connectors, joints etc as required in the running  

lengths of pipe work and also where necessary, for  

pipe fixing clips, holder bats plugged and screwed for  

the proper and satisfactory functioning of the system. 

 

MuPVC and uPVC Waste and Soil Pipe work 
 

A. 32 mm diameter waste pipe 
       12 LM 

 B. 
100 mm ditto 

20 LM 
       

   Extra Over MuPVC and uPVC Waste Pipe work      

   for the following:-     
          

 C. 32 mm diameter Sweep Bend 
4 No.        

 D.     6 No. 

   100mm ditto     
   WC Connectors      

 E. 
100mm diameter WC connectors bend with provision 

    
       

   for appropriate adaptation for conversion to S-trap 
2 No.        

 F. 
100mm diameter acess cap fitted with screw cap and 

    
       

   washer 
2 No.        

 G. 100 mm 4 way floor trap and grating 2 No. 
 

H. 

 

100mm diameter gully trap complete with cover 

 

No. 

  

  2   

 J.  100mm diameter tee 2 No.   

 K.  100 mm diameter vent cowl 1 No.   

 L.  100 mm diameter weathering slate 1 No.   

 M.  100 mm diameter weathering apron 1 No.   

 N.  Allow for builders works associated with internal  ITEM   

   drainage installations     

        

   TOTAL FOR INTERNAL DRAINAGE     

   CARRIED TO SUMMARY     
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MECHANICAL WORKS PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 
         

ITEM DESCRIPTION  QTY UNIT RATE AMOUNT 
        

  SUMMARY       

1 SANITARY FITTINGS   MW/ 3  

2 INTERNAL FITTINGS   MW/ 6  

3 INTERNAL DRAINAGE   MW/ 7  

     

 TOTAL FOR MECHANICAL WORKS CARRIED TO   

 GRAND SUMMARY   
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PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY  
PROVISIONAL SUMS  

 

ITEM DESCRIPTION QTY  UNIT  RATE   KSH 
 
 

 

PROVISIONAL SUMS 

 

The contractor shall include in his tender the  

following to be deducted in whole or in part as  

directed by the Project Manager 
 

 

 CONTIGENCIES   

A.     
 Allow a provisional sum of Kenya Shillings Five  

 hundred thousands (Ksh.500,000.00) only for   

 Contingencies  500,000.00 

 PROJECT MANAGEMENT EXPENSES    

B.   Allow a provisional sum of Kenya Shillings two  

 hundred thousands (Ksh. 200,000.00)only for Project  

 manager's expenses.   

     200,000.00 
   

 TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND 
700,000.00   

SUMMARY 
 

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PS/ 1 



         PROPOSED PEDESTRIAN GATE HOUSE FOR MACHAKOS UNIVERSITY 

GRAND SUMMARY   
               

 ITEM  DESCRIPTION  PAGE  OFFICIAL  CONTRCTOR'S USE 

           USE     
         

 PR  OPOSED CONSTRUCTION 

OMPLETION 

O PEDESTRIAN  GATE HOUSE 

     AND C  CARRIED T  FORM OF TE  DER      

   GRAND SUMMARY          

1  PRELIMINARIES          

2  PEDESTRIAN GATE HOUSE  PAGE GH/ 17        

3  ELECTRICAL WORKS  PAGE EW/ 4        

4  MECHANICAL WORKS  PAGE MW/ 8        

5  PROVISIONAL SUMS  PAGE PS/ 1    700,000.00  
              

                  
 

 

TOTAL FOR PROPOSED PEDESTRIAN GATE HOUSE FOR 

MACHAKOS UNIVERSITY CARRIED TO FORM OF TENDER  

 

Amount in words…………………………………………………………………………………………………  

……………………………………………………………………………………………………………………  

Tenderers signature and stamp…………………………………………………………………………………  

……………………………………………………………………………………………………………………  

……………………………………………………………………………………………………………………  
Address…………………………………………………………………………………………………………  

……………………………………………………………………………………………………………………  

Date……………………………………………………………………………………………………………… 

 

Witness Name……………………………………………………...……………………………………………  

Signature………………………………………………………………………………………….……………  

……………………………………………………………………………………………………………………  

……………………………………………………………………………………………………………………  

Address…………………………………………………………………………………………………………  

……………………………………………………………………………………………………………… 
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