MACHAKOS UNIVERSITY
P.O. Box 136 — 90100
MACHAKOS

Email: vc@mksu.ac.ke

ITT NO:
MKSU/OT/04/2024/2025

ITT NAME:

PROPOSED CONSTRUCTION AND
COMPLETION OF PERIMETER WALL PHASE
2 FOR MACHAKOS UNIVERSITY

CLOSING DATE: 20™ DECEMBER 2024 at
10.00 A.M.




REPUBLIC OF KENYA

PROPOSED CONSTRUCTION AND COMPLETION OF
PERIMETER WALL PHASE 2 FOR MACHAKOS UNIVERSITY

TENDER DOCUMENT

PROJECT MANAGER

WORKS SECRETARY

STATE DEPARTMENT FOR PUBLIC WORKS
P.O. BOX 30743-00100

NAIROBI.

QUANTITY SURVEYOR

CHIEF QUANTITY SURVEYOR

STATE DEPARTMENT FOR PUBLIC WORKS
P.O. BOX 30743-00100

NAIROBI.

STRUCTURAL ENGINEER

CHIEF ENGINEER (STRUCTURAL)

STATE DEPARTMENT FOR PUBLIC WORKS
P.O. BOX 30743-00100

NAIROBI.

ARCHITECT
CHIEF ARCHITECT

STATE DEPARTMENT FOR PUBLIC WORKS
P.O. BOX 30743-00100

NAIROBI.

ELECTRICAL ENGINEER

CHIEF ELECTRICAL ENGINEER
STATE DEPARTMENT FOR PUBLIC WORKS
P.O.BOX 30743-00100

NAIROBI

DECEMBER 2024




PROPOSED CONSTRUCTION AND COMPLETION OF PERIMETER WALL
PHASE 2 FOR MACHAKOS UNIVERSITY, MACHAKOS COUNTY

W.P. ITEM NO. D1065 EN/MKS/2301, JOB NO 11319A

TENDER DOCUMENTS

Consisting

A Contents page ()

B Signature and Special notes page (i)
C Invitation to Tender (viii)
D Standard Tender Documents for Procurement of Works:

PART 1: TENDERING PROCEDURES

Section i: Instructions to Tenderers 1-23
Section ii: Tender Data Sheets (TDS) 24 - 26
Section iii: Evaluation and Qualification Criteria 27 - 45
Section iv: Tendering Forms 46 - 78
PART 2: WORKS REQUIREMENTS
Section v: Bills of Quantities
1. Particular Preliminaries PP/1 - PP/8
2. General Preliminaries GP/1 - GP/11
3. Preambles and Pricing Notes PN/1 - PN/4
4.  Measured works: BW/1 - BW/6
5. Provisional Sums PS/1
6. Grand Summary GS/1
Section vi: Specifications 73
Section vii: Drawings 73

PART 3: CONDITIONS OF CONTRACT AND CONTRACT FORMS
Section viii: General Conditions of Contract 74 -129
Section ix: Special Conditions of Contract 130-131
Section Xx: Contract Forms 132 - 141




PROPOSED CONSTRUCTION OF BOUNDARY WALL PHASE 2 FOR
MACHAKOS UNIVERSITY, IN MACHAKOS COUNTY

TENDER DOCUMENTS

Supplied as part of the Invitation To Tender (ITT) No. ... MKSU/OT/04/2024/2025

Contract No. W.P. ITEM NO. D1065 EN/MKS/2301, JOB NO 11319A
Prepared by: -

Quantities and Contract Department,

Ministry of Lands, Public Works, Housing and Urban Development,
State Department for Public Works,

P. O. Box 30743-00100,

NAIROBI.

The contract for the above-mentioned works entered into this.......... day of
...................... 2024 by the undersigned refers to these Tender Documents and the
Ministry of Lands, Public Works, Housing and Urban Development, and Public General
Specification dated March, 1976 (together with any amendments issued thereto) shall be read
and construed as part of the said contract.

THE CONTRACTOR VICE CHANCELLOR,
MACHAKOS UNIVERSITY

Date: oo Date: oo




SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform the Principal
Secretary for State Department for Public Works, Head Office, Ngong Road, Nairobi at once
and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any
reason whatsoever, he must inform the Principal Secretary, State Department for Public
Works, Head Office in order that the correct meaning may be decided before the date for
submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender
due to mistakes in the specifications, which should have been rectified in the manner,
described above.

SIGNATURE PAGE AND NOTE
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INVITATION TO TENDER

PROCURING ENTITY: MACHAKOS UNIVERSITY
P.O. BOX 136 — 90100
MACHAKOS

CONTRACT NAME AND DESCRIPTION:
PROPOSED CONSTRUCTION AND COMPLETION OF PERIMETER WALL
PHASE 2 FOR MACHAKOS UNIVERSITY, IN MACHAKOS COUNTY

1. Machakos University invites sealed tenders for Proposed Construction and
Completion of Perimeter Wall Phase 2 for Machakos University, in Machakos
County.

2. Tendering will be conducted under open competitive method (National) using a

standardized tender document. Tendering is open to all qualified and Interested

Tenderers

3. Qualified and interested tenderers may obtain further information and inspect the
Tender Documents during office hours 8.00 a.m. to 5.00 p.m. at the address given
below. Tender documents may be viewed and/or downloaded from the website:

www.mksu.ac.ke or http://www.tenders.go.ke/.

A. Address for obtaining further information and for purchasing tender documents
() Name of Procuring Entity: MACHAKOS UNIVERSITY

(@  Physical address for hand Courier Delivery to an office or
Tender Box: Along Machakos/Wote Road,
Machakos University, Main Campus. Administration Block
(3 Postal Address: P.O. Box 136 — 90100, Machakos

@  Vice Chancellor Machakos University, P.O Box 136-90100
Machakos

(6) Email: vec@msku.ac.ke

4. A complete set of tender documents may be purchased or obtained by interested

tenders upon payment of a non- refundable fees of KES1,000 in cash or Banker's



http://www.mksu.ac.ke/
http://www.tmuc.ac.ke/

Cheque and payable to the address given below. Tender documents obtained
electronically will be free of charge.

5. Tender documents may be viewed and downloaded for free from the website:
www.mksu.ac.ke or http://www.tenders.go.ke/. Tenderers who download the
tender document must forward their particulars immediately to Procurement
Department by email; po@mksu.ac.ke to facilitate any further clarification or

addendum.

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes and
Capacity Building Levy. Tenders shall remain valid for 150 days from the date of
opening of tenders or as indicated in the advertisement.

7. All tenders must be accompanied by a tender Security of an amount equivalent to
Ksh.300,000.00 valid for 180 days from the date of the tender opening.

8. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

9. Completed tenders must be delivered to the address below on or before 20t
December 2024 at 10.00 A.M. Electronic Tenders will not be permitted

B. Address for Submission of Tenders.

1.) Name of Procuring Entity: Machakos University

2.) Postal Address: Vice Chancellor, Machakos University
P.O. Box 136 — 90100 Machakos, Kenya

3.) Physical address for hand Courier Delivery to an office or Tender
Box: Along Machakos /Wote Road, Administration Block

4.) Completed tender documents are to be enclosed in plain sealed
envelopes, marked with Tender Number and be deposited in the
tender box at the entrance of the Administration Block

10. Tenders will be opened immediately after the deadline date and time specified
above. Tenders will be publicly opened in the presence of the Tenderers'

designated representatives who choose to attend at the address below.

C. Address for Opening of Tenders.

1. Name of Procuring Entity: Machakos University
2. Physical address for the location:

Vice Chancellor

P.O. Box 136 — 90100, Machakos




11. Tenders will be opened publicly in the University Conference Room 10
Immediately after the above stated closing date and time in the presence of the
candidates or their representatives who chose to attend

12. Late tenders will be rejected.

[Authorized Official (name, designation, Signature and date)]

Name: Prof. Joyce J. Agalo

(Official of the Procuring Entity issuing the invitation)

Designation: Vice Chancellor

Signature

Date

Xii




PART 1: TENDERING PROCEDURES

xiii






SECTION I - INSTRUCTION TO TENDERERS

Note: The tenderer must comply with the following conditions and instructions and failure to do so is
liable to result in rejection of the tender.

A. GENERAL PROVISIONS
1. Scope of Tender

1. The Procuring Entity as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender documents. The
name, identification, and number of lots (contracts) of this Tender Document
are specified in the TDS.

2. Throughout this tendering document:

1.2.1 The term “in writing” means communicated in written form (e.g., by
mail, e-mail, fax, including if specified in the TDS, distributed or
received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

1.2.2  if the context so requires, “singular” means “plural” and vice versa;

1.2.3 “Day” means calendar day, unless otherwise specified as “Business
Day”. A Business Day is any day that is an official working day of
the Procuring Entity. It excludes official public holidays.

2. Fraud and Corruption

3. The Procuring Entity requires compliance with the provisions of the Public
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to
engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not
debarred from participating in public procurement proceedings.

4, The Procuring Entity requires compliance with the provisions of the
Comepetition Act 2010, regarding collusive practices in contracting. Any
tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall
be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

5. Tenderers shall permit and shall cause their agents (whether declared or not),
subcontractors, sub-consultants, service providers, suppliers, and their
personnel, to permit the Procuring Entity to inspect all accounts, records and
other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance
(in the case of award), and to have them audited by auditors appointed by the
Procuring Entity.

6. Unfair Competitive Advantage - Fairness and transparency in the tender
process require that the firms or their Affiliates competing for a specific
assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together
with this tender document all in formation that would in that respect give such
firm any unfair competitive advantage over competing firms




3. Eligible Tenderers

a. A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 3.8, or an individual or any combination of such entities in the form of
a joint venture (JV) under an existing agree mentor with the intent to enter in to such
an agreement supported by a letter of intent. In the case of a joint venture, all members
shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall
have the authority to conduct all business for and on behalf of any and all the members
of the JV during the tendering process and, in the event the JV is awarded the Contract,
during contract execution. Members of a joint venture may not also make an individual
tender, be a subcontractor in a separate tender or be part of another joint venture for the

purposes of the same Tender. The maximum number of JV members shall be specified
in the TDS.

b. Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister.
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate in any procurement proceedings.

€. A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict
of interest shall be disqualified. A tenderer may be considered to have a conflict of
interest for the purpose of this tendering process, if the tenderer:

a. Directly or indirectly controls, is controlled by or is under common control
with another tenderer;

Receives or has received any direct or indirect subsidy from another tenderer;
Has the same legal representative as another tenderer;

d. Has a relationship with another tenderer, directly or through common third
parties, that puts it in a position to influence the tender of another tenderer, or
influence the decisions of the Procuring Entity regarding this tendering
process;

e. Any ofits affiliates participated as a consultant in the preparation of the design
or technical specifications of the goods or works that are the subject of the
tender;

f. Any ofits affiliates has been hired (or is proposed to be hired) by the Procuring
Entity as a consultant for Contract implementation;

g. Would be providing goods, works, or non-consulting services resulting from
or directly related to consulting services for the preparation or implementation
of the contract specified in this Tender Document;

h. Has a close business or personal relationship with senior management or
professional staff of the Procuring Entity who has the ability to influence the
bidding process and:

i.  Aredirectly or indirectly involved in the preparation of the Tender document
or specifications of the Contract, and/or the Tender evaluation process of such
contract; or

ii.  May be involved in the implementation or supervision of such Contract unless
the conflicts teeming from such relationship has been resolved in a manner




acceptable to the Procuring Entity throughout the tendering process and
execution of the Contract.

d. Atenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice.
A tenderer that is proven to have been involved in any of these practices shall be
automatically disqualified

e. A Tenderer (either individually or as a JV member) shall not participate in more than
one Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of
all Tenders in which the firm is involved. Members of a joint venture may not also
make an individual tender, be a sub-contractor in a separate tender or be part of another
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender.

f. A Tenderer may have the nationality of any country, subject to the restrictions pursuant
to ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the
Tenderer is constituted, incorporated or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its articles of incorporation
(or equivalent documents of constitution or association) and its registration documents,
as the case may be. This criterion also shall apply to the determination of the nationality
of proposed sub-contractors or sub-consultants for any part of the Contract including
related Services.

g. A Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals
is available from the website of PPRA www.ppra.go.ke.

h. A Tenderer that is a state-owned enterprise or a public institution in Kenya may be
eligible to tender and be awarded Contract(s) only if it is determined by the Procuring
Entity to meet the following conditions, i.e., if it is:

i.  Alegal public entity of Government and/or public administration,
ii.  Financially autonomous and not receiving any significant subsidies or budget
support from any public entity or Government, and;
iii.  Operating under commercial law and vested with legal rights and liabilities
similar to any commercial enterprise to enable it compete with firms in the
private sector on an equal basis.

i. Firms and individuals shall be ineligible if their countries of origin are:

a. Asamatter of law or official regulations, Kenya prohibits commercial relations
with that country;

b. By anact of compliance with a decision of the United Nations Security Council
taken under Chapter VI1I of the Charter of the United Nations, Kenya prohibits
any import of goods or contracting of works or services from that country, or
any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity,
as the Procuring Entity shall reasonably request.

J. Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, local sub-contracts and labour) from citizen suppliers and
contractors. To this end, a foreign tenderer shall provide in its tender documentary
evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity
determine if this condition is met shall be provided for this purpose in “SECTIONI II -
EVALUATION AND QUALIFICATION CRITERIA, Item 9”.




k. Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign
tenderer, If it is registered in Kenya and has less than 51 percent ownership by nationals
of Kenya and if it does not subcontract to foreign firms or individuals more than 10
percent of the contract price, excluding provisional sums. JVs are considered as foreign
tenderers if the individual member firms registered in Kenya have less 51 percent
ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more
than 10 percent of the contract price, excluding provisional sums.

I.  The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with
a Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract
award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

m. The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services
are prohibited unless they are exempt in accordance with the provisions of Section 25
of the Competition Act, 2010. JVs will be required to seek for exemption from the
Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to
seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

n. A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled
his/her tax obligations by producing valid tax compliance certificate or tax exemption
certificate issued by the Kenya Revenue Authority.

4. Eligible Goods, Equipment and Services

a. Goods, equipment and services to be supplied under the Contract may have their origin
in any country that is not ineligible under ITT 3.9. At the Procuring Entity's request,
Tenderers may be required to provide evidence of the origin of Goods, equipment and
services.

b. Any goods, works and production processes with characteristics that have been
declared by the relevant national environmental protection agency or by other
competent authority as harmful to human beings and to the environment shall not be
eligible for procurement

5. Tenderer’s Responsibilities

a. The tenderer shall bear all costs associated with the preparation and submission of
his/her tender, and the Procuring Entity will in no case be responsible or liable for those
costs.

b. The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Works and its surroundings and obtain all
information that may be necessary for preparing the tender and entering into a contract
for construction of the Works. The costs of visiting the Site shall beat the tenderer's
own expense.

c. The Tenderer and any of its personnel or agents will be granted permission by the
Procuring Entity to enter upon its premises and lands for the purpose of such visit. The
Tenderer shall indemnify the Procuring Entity again stall liability arising from death or




personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the examination and inspection

d. The Tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts as
necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6. Sections of Tender Document

a. The tender document consists of Parts 1, 2, and 3, which includes all the sections
specified below, and which should be read in conjunction with any Addenda issued in
accordance with ITT 10.

PART 1: Tendering Procedures

Section | — Instructions to Tenderers

Section Il — Tender Data Sheet (TDS)

Section I11- Evaluation and Qualification Criteria
Section IV — Tendering Forms

PART 2: Works' Requirements
Section V - Bills of Quantities
Section VI - Specifications
Section VII — Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section IX - Special Conditions of Contract

Section X- Contract Forms

b. The Invitation to Tender Notice issued by the Procuring Entity is not part of the
Contract documents. Unless obtained directly from the Procuring Entity, the
Procuring Entity is not responsible for the completeness of the Tender document,
responses to requests for clarification, the minutes of a pre-arranged site visit and
those of the pre-Tender meeting (if any), or Addenda to the Tender document in
accordance with ITT 10. In case of any contradiction, documents obtained directly
from the Procuring Entity shall prevail.

c. The Tenderer is expected to examine all instructions, forms, terms, and specifications
in the Tender Document and to furnish with its Tender all information and
documentation as is required by the Tender document.

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting

a. A Tenderer requiring any clarification of the Tender Document shall contact the
Procuring Entity in writing at the Procuring Entity's address specified in the TDS or
raise its enquiries during the pre-Tender meeting if provided for in accordance with
ITT 7.2. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior
to the deadline for submission of tenders. The Procuring Entity shall forward copies of
its response to all tenderers who have acquired the Tender documents in accordance
with ITT 7.4, including a description of the inquiry but without identifying its source.
If so specified in the TDS, the Procuring Entity shall also promptly publish its response




at the web page identified in the TDS. Should the clarification result in changes to the
essential elements of the Tender Documents, the Procuring Entity shall amend the
Tender Documents following the procedure under ITT 8 and ITT 22.2.

b. The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the site(s) of the required contracts and obtain all information that
may be necessary for preparing a tender. The costs of visiting the Site shall be at the
Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The
Tenderer's designated representative is invited to attend a pre-arranged site visit and a
pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender
meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

c. The Tenderer is requested to submit any questions in writing, to reach the Procuring
Entity not later than the period specified in the TDS before the meeting.

d. Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all
Tenderers who have acquired the Tender Documents. Minutes shall not identify the
source of the questions asked.

e. The Procuring Entity shall also promptly publish anonymized (no names) Minutes of
the pre-arranged site visit and those of the pre-tender meeting at the web page identified
in the TDS. Any modification to the Tender Documents that may become necessary as
a result of the pre-arranged site visit and those of the pre-tender meeting shall be made
by the Procuring Entity exclusively through the issue of an Addendum pursuantto ITT
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-
arranged site visit and the pre-tender meeting will not be a cause for disqualification of
a Tenderer.

8. Amendment of Tender Documents

a. Atany time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tender Documents by issuing addenda.

b. Any addendum issued shall be part of the Tender Documents and shall be
communicated in writing to all who have obtained the Tender Documents from the
Procuring Entity. The Procuring Entity shall also promptly publish the addendum on
the Procuring Entity's website in accordance with ITT 7.5.

c. To give Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity should extend the dead line for the
submission of Tenders, pursuantto ITT 22.2.

C. PREPARATION OF TENDERS

9. Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.




10. Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

11. Documents Comprising the Tender

a. The Tender shall comprise the following:

a. Form of Tender prepared in accordance with ITT 12;

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12
and ITT 14;

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d. Alternative Tender, if permissible, in accordance with ITT 13;

e. Authorization: written confirmation authorizing the signatory of the Tender
to commit the Tenderer, in accordance with ITT20.3;

f.  Qualifications: documentary evidence in accordance with ITT 17
establishing the Tenderer's qualifications to perform the Contract if its
Tender is accepted:;

g. Conformity: a technical proposal in accordance with ITT 16;

h. Any other document required in the TDS

b. In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a
successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for
disqualification.

12. Form of Tender and Schedules

a. The Form of Tender and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Section IV, Tendering Forms.
The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank
spaces shall be filled in with the information requested. The Tenderer shall
chronologically serialize all pages of the tender documents submitted.

b. The Tenderer shall furnish in the Form of Tender information on commissions

and gratuities, if any, paid or to be paid to agents or any other party relating
to this Tender.

13. Alternative Tenders
a. Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

b. When alternative times for completion are explicitly invited, a statement to
that effect will be included in the TDS, and the method of evaluating different




alternative times for completion will be described in Section Ill, Evaluation
and Qualification Criteria.

c. Except as provided under ITT 13.4 below, Tenderers wishing to offer
technical alternatives to the requirements of the Tender Documents must first
price the Procuring Entity's design as described in the Tender Documents and
shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical
alternatives, if any, of the Tenderer with the Winning Tender conforming to
the basic technical requirements shall be considered by the Procuring Entity.

d. When specified in the TDS, Tenderers are permitted to submit alternative
technical solutions for specified parts of the Works, and such parts will be
identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

14. Tender Prices and Discounts

a. The prices and discounts (including any price reduction) quoted by the
Tenderer in the Form of Tender and in the Bill of Quantities shall conform to
the requirements specified below.

b. The Tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items against which no rate or price is entered by the
Tenderer shall be deemed covered by the rates for other items in the Bill of
Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of
the item quoted by substantially responsive Tenderers will be added to the
Tender price and the equivalent total cost of the Tender so determined will
be used for price comparison.

c. The price to be quoted in the Form of Tender, in accordance with ITT 12.1,
shall be the total price of the Tender, including any discounts offered.

d. The Tenderer shall quote any discounts and the methodology for their
application in the Form of Tender, in accordance with ITT 12.1.

e. It will be specified in the TDS if the rates and prices quoted by the Tenderer
are or are not subject to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract, except in cases
where the contract is subject to fluctuations and adjustments, not fixed price.
In such a case, the Tenderer shall furnish the indices and weightings for the
price adjustment formulae in the Schedule of Adjustment Data and the
Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

f.  Where tenders are being invited for individual lots (contracts)or for any
combination of lots (packages), tenderers wishing to offer discounts for the
award of more than one Contract shall specify in their Tender the price




reductions applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in accordance
with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the
same time.

g. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 30 days prior to the deadline
for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer

15. Currencies of Tender and Payment
a. The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

b. Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices
shall be quoted by the Tenderer in the Bill of Quantities, entirely in Kenya
shillings.

a. A Tenderer expecting to incur expenditures in other currencies for inputs
to the Works supplied from outside Kenya (referred to as “the foreign
currency requirements”) shall (if so, allowed in the TDS) indicate in the
Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such
foreign currency requirements, limited to no more than two foreign
currencies.

b. The rates of exchange to be used by the Tenderer in arriving at the local
currency equivalent and the percentage(s) mentioned in (a) above shall
be specified by the Tenderer in the Appendix to Tender and shall be based
on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate
shall apply for all foreign payments under the Contract.

c. Tenderers may be required by the Procuring Entity to justify, to the Procuring
Entity's satisfaction, their local and foreign currency requirements, and to
substantiate that the amounts included in the unit rates and prices and shown
in the Schedule of Adjustment Data in the Appendix to Tender are reasonable,
in which case a detailed breakdown of the foreign currency requirements shall
be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

a. Tenderers shall complete the Form of Tender, included in Section IV, Tender
Forms, to establish Tenderer's eligibility in accordance with ITT 4.

b. In accordance with Section III, Evaluation and Qualification Criteria, to
establish its qualifications to perform the Contract the Tenderer shall provide
the information requested in the corresponding information sheets included
in Section IV, Tender Forms.

c. If a margin of preference applies as specified in accordance with ITT 33.1,
nation al tenderers, individually or in joint ventures, applying for eligibility
for national preference shall supply all information required to satisfy the




criteria for eligibility specified in accordance with ITT 33.1.

d. Tenderers shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine
whether, according to the classification established by the Procuring Entity, a
particular contractor or group of contractors qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify
any actual or potential conflict of interest in relation to the procurement and/or
contract management processes, or a possibility of collusion between
tenderers, and thereby help to prevent any corrupt influence in relation to the
procurement process or contract management.

e. The purpose of the information described in ITT 17.4 above overrides any
claims to confidentiality which a tenderer may have. There can be no
circumstances in which it would be justified for a tenderer to keep information
relating to its ownership and control confidential where it is tendering to
undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification
for a Tenderer's failure to disclose, or failure to provide required information
on its ownership and control.

f. The Tenderer shall provide further documentary proof, information or
authorizations that the Procuring Entity may request in relation to owner ship
and control which in formation on any changes to the information which was
provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and
contract performance and after completion of the contract, if any change to
the information previously provided may reveal a conflict of interest in
relation to the award or management of the contract

g. Allinformation provided by the tenderer, pursuant to these requirements must
be complete, current and accurate as at the date of provision to the Procuring
Entity. In submitting the information required pursuant to these requirements,
the Tenderer shall warrant that the information submitted is complete, current
and accurate as at the date of submission to the Procuring Entity.

h. If a tenderer fails to submit the information required by these requirements,
its tender will be rejected. Similarly, if the Procuring Entity is unable, after
taking reasonable steps, to verify to a reasonable degree the information
submitted by a tenderer, pursuant to these requirements, then the tender will
be rejected.

i. If information submitted by a tenderer, pursuant to these requirements, or
obtained by the Procuring Entity (whether through its own enquiries, through
notification by the public or otherwise), shows any conflict of interest which
could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

a. If the procurement process is still ongoing, the tenderer will bed is qualified from
the procurement process,
b. if the contract has been awarded to that tenderer, the contract award will
be set as depending the outcome of (iii),
c. the tenderer will be referred to the relevant law enforcement authorities
for investigation of whether the tenderer or any other person shave
committed any criminal offence.

J. If a tenderer submits information pursuant to these requirements that is in




complete, in accurate or out-of-date, or attempts to obstruct the verification
process, then the consequences ITT 17.8 will ensue unless the tenderer can
show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to
the intentional act, negligence or recklessness of the tender

18. Period of Validity of Tenders

a. Tenders shall remain valid for the Tender Validity period specified in the
TDS. The Tender Validity period starts from the date fixed for the Tender
submission deadline (as prescribed by the Procuring Entity in accordance
with ITT 22). At ender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

b. In exceptional circumstances, prior to the expiration of the Tender validity
period, the Procuring Entity may request Tenderers to extend the period of
validity of their Tenders. The request and the responses shall be made in
writing. If a Tender Security is requested in accordance with ITT 19, it shall
also be extended for thirty (30) days beyond the deadline of the extended
validity period. A Tenderer may refuse the request without forfeiting its
Tender security. A Tenderer granting the request shall not be required or
permitted to modify its Tender

19. Tender Security

a. The Tenderer shall furnish as part of its Tender, either a Tender-Securing
Declaration or a Tender Security as specified in the TDS, in original form
and, in the case of a Tender Security, in the amount and currency specified in
the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

b. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security
shall be a demand guarantee in any of the following forms at the Tenderer's
option:

1) cash;
i)  abank guarantee;

iii)  aguarantee by an insurance company registered and licensed by the
Insurance Regulatory Authority listed by the Authority;

(iii)  a guarantee issued by a financial institution approved and licensed by
the Central Bank of Kenya, from a reputable source, and an eligible
country.

c. Ifan unconditional bank guarantee is issued by a bank located outside Kenya,
the issuing bank shall have a correspondent bank located in Kenya to make it
enforceable. The Tender Security shall be valid for thirty (30) days beyond
the original validity period of the Tender, or beyond any period of extension
if requested under ITT 18.2.

d. If a Tender Security or Tender-Securing Declaration is specified pursuant to
ITT 19.1, any Tender not accompanied by a substantially responsive Tender
Security or Tender-Securing Declaration shall be rejected by the Procuring
Entity as non-responsive.

e. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of




unsuccessful Tenderers shall be returned as promptly as possible upon the
successful Tenderer's signing the Contract and furnishing the Performance
Security and any other documents required in the TDS. The Procuring Entity
shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined non-
responsive or a bidder declines to extend tender validity period.

f.  The Tender Security of the successful Tenderer shall be returned as promptly
as possible once the successful Tenderer has signed the Contract and
furnished the required Performance Security, and any other documents
required in the TDS.

g. The Tender Security may be forfeited or the Tender-Securing Declaration
executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity
specified by the Tenderer on the Form of Tender, or any extension
there to provide by the Tenderer; or

b) if the successful Tenderer fails to: -

i) sign the Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and
any other documents required in the TDS.

h. Where tender securing declaration is executed, the Procuring Entity shall
recommend to the PPRA todebars the Tenderer from participating in public
procurement as provided in the law.

i. The Tender Security or the Tender-Securing Declaration of a JV shall be in
the name of the JV that submits the Tender. If the JV has not been legally
constituted into a legally enforceable JV at the time of tendering, the Tender
Security or the Tender-Securing Declaration shall be in the names of all future
members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

j. Atenderer shall not issue a tender security to guarantee itself.

20. Format and Signing of Tender

a. The Tenderer shall prepare one original of the documents comprising the
Tender as described in ITT 11 and clearly mark it “ORIGINAL.” Alternative
Tenders, if permitted in accordance with ITT 13, shall be clearly marked
“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.”
In the event of any discrepancy between the original and the copies, the
original shall prevail.

b. Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders
which is confidential to their business. This may include proprietary
information, trade secrets, or commercial or financially sensitive information.

c. The original and all copies of the Tender shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
Tenderer. This authorization shall consist of a written confirmation as
specified in the TDS and shall be attached to the Tender. The name and




position held by each person signing the authorization must be typed or
printed below the signature. All pages of the Tender where entries or
amendments have been made shall be signed or initialled by the person
signing the Tender.

d. In case the Tenderer is a JV, the Tender shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally binding
on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

e. Any inter-lineation, erasures, or overwriting shall be valid only if they are
signed or initialled by the person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
21. Sealing and Marking of Tenders

a. The Tenderer shall deliver the Tender in a single sealed envelope, or in a
single sealed package, or in a single sealed container bearing the name and
Reference number of the Tender, addressed to the Procuring Entity and a
warning not to open before the time and date for Tender opening date. Within
the single envelope, package or container, the Tenderer shall place the
following separate, sealed envelopes:

a. in an envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as described in ITT 11; and
b. inan envelope or package or container marked “COPIES”, all required copies of
the Tender; and
c. if alternative Tenders are permitted in accordance with ITT 13, and if relevant:
i.  inan envelope or package or container marked “ORIGINAL —
ALTERNATIVE TENDER?”, the alternative Tender; and
ii.  inthe envelope or package or container marked “COPIES-
ALTERNATIVE TENDER?”, all required copies of the alternative
Tender.
The inner envelopes or packages or containers shall:
a. bear the name and address of the Procuring Entity,
b. bear the name and address of the Tenderer; and
c. bear the name and Reference number of the Tender.

b. If an envelope or package or container is not sealed and marked as required,
the Procuring Entity will assume no responsibility for the misplacement or
premature opening of the Tender. Tenders misplaced or opened prematurely
will not be accepted.

22. Deadline for Submission of Tenders

a. Tenders must be received by the Procuring Entity at the address specified in
the TDS and no later than the date and time also specified in the TDS. When
so specified in the TDS, tenderers shall have the option of submitting their
Tenders electronically. Tenderers submitting Tenders electronically shall
follow the electronic Tender submission procedures specified in the TDS.




b. The Procuring Entity may, at its discretion, extend the deadline for the
submission of Tenders by amending the Tender Documents in accordance
with ITT 8, in which case all rights and obligations of the Procuring Entity
and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23. Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24. Withdrawal, Substitution and Modification of Tenders

a. A Tenderer may withdraw, substitute, or modify its Tender after it has been
submitted by sending a written notice, duly signed by an authorized
representative, and shall include a copy of the authorization in accordance
with ITT 20.3, (except that withdrawal notices do not require copies). The
corresponding substitution or modification of the Tender must accompany the
respective written notice. All notices must be:

a. prepared and submitted in accordance with ITT 20 and ITT 21 (except
that withdrawals notices do not require copies), and in addition, the
respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b. received by the Procuring Entity prior to the deadline prescribed for
submission of Tenders, in accordance with ITT 22.

b. Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned
unopened to the Tenderers.

c. No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Form of Tender or any extension thereof.

25. Tender Opening

a. Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall
publicly open and read out all Tenders received by the deadline, at the date, time and
place specified in the TDS, in the presence of Tenderers' designated representatives
who chooses to attend. Any specific electronic Tender opening procedures required if

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in
the TDS.

b. First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelopes with the corresponding Tender shall not be opened but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is read
out at Tender opening.

c. Next, envelopes marked “SUBSTITUTION” shall be opened and read out and




exchanged with the corresponding Tender being substituted, and the substituted
Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall
be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of
the Tenderer and whether there is a modification; the total Tender Price, per lot
(contract) if applicable, including any discounts and alternative Tenders; the presence
or absence of a Tender Security or Tender-Securing Declaration, if required; and any
other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at
Tender opening shall be considered further for evaluation. The Form of Tender and
pages of the Bill of Quantities (to be decided on by the tender opening committee) are
to be initialled by the members of the tender opening committee attending the
opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include,
as a minimum: -

a) the name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;
c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes.
The omission of a Tenderer's signature on the minutes shall not invalidate the
contents and effect of the minutes. A copy of the tender opening register shall be
distributed to all Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS
26. Confidentiality

a.

Information relating to the evaluation of Tenders and recommendation of
contract award shall not be disclosed to Tenderers or any other persons not
officially concerned with the Tender process until information on Intention to
Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation
of the Tenders or Contract award decisions may result in the rejection of its
tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of




contract award, if a tenderer wishes to contact the Procuring Entity on any
matter related to the tendering process, it shall do so in writing.

27. Clarification of Tenders

a. Toassist in the examination, evaluation, and comparison of the tenders, and
qualification of the tenderers, the Procuring Entity may, at its discretion, ask
any tenderer for a clarification of its tender, given a reasonable time for a
response. Any clarification submitted by a tenderer that is not in response to
a request by the Procuring Entity shall not be considered. The Procuring
Entity's request for clarification and the response shall be in writing. No
change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity
in the evaluation of the tenders, in accordance with ITT 31.

b. If atenderer does not provide clarifications of its tender by the date and time
set in the Procuring Entity's request for clarification, its Tender may be
rejected.

28. Deviations, Reservations and Omissions

a. During the evaluation of tenders, the following definitions apply: -

a. “Deviation” is a departure from the requirements specified in the tender document;

b. “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the tender document;
and

C. “Omission” is the failure to submit part or all of the information or documentation
required in the Tender document.

29. Determination of Responsiveness

a. The Procuring Entity's determination of a Tender's responsiveness is to be
based on the contents of the tender itself, as defined in ITT 11.

b. A substantially responsive Tender is one that meets the requirements of the
Tender document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that, if accepted, would:

i. Affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract;

ii. limit in any substantial way, inconsistent with the tender document,
the Procuring Entity's rights or the tenderer's obligations under the
proposed contract;

iii. ifrectified, would unfairly affect the competitive position of other
tenderers presenting substantially responsive tenders.

c. The Procuring Entity shall examine the technical aspects of the tender
submitted in accordance with ITT 16, to confirm that all requirements of
Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

d. If a tender is not substantially responsive to the requirements of the tender
document, it shall be rejected by the Procuring Entity and may not
subsequently be made responsive by correction of the material deviation,
reservation, or omission.




30. Non-Material and Non-Conformities

a. Provided that a tender is substantially responsive, the Procuring Entity may
waive any non-conformities in the tender.

b. Provided that a Tender is substantially responsive, the Procuring Entity may
request that the tenderer submit the necessary information or documentation,
within a reasonable period of time, to rectify non-material non- conformities
in the tender related to documentation requirements. Requesting information
or documentation on such non-conformities shall not be related to any aspect
of the price of the tender. Failure of the tenderer to comply with the request
may result in the rejection of its tender.

c. Provided that a tender is substantially responsive, the Procuring Entity shall
rectify quantifiable non-material non-conformities related to the Tender Price.
To this effect, the Tender Price shall be adjusted, for comparison purposes
only, to reflect the price of a missing or non-conforming item or component
in the manner specified in the TDS.

31. Arithmetic Errors

a. The tender sum as submitted and read out during the tender opening shall be
absolute and final and shall not be the subject of correction, adjustment or
amendment in any way by any person or entity.

b. Provided that the Tender is substantially responsive, the Procuring Entity
shall handle errors on the following basis: -

a. Any error detected if considered a major deviation that affects the
substance of the tender, shall lead to disqualification of the tender as
non-responsive.

b. Any errors in the submitted tender arising from a miscalculation of unit
price, quantity, subtotal and total bid price shall be considered as a
major deviation that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive. and

c. ifthere is a discrepancy between words and figures, the amount in words shall
prevail

c. Tenderers shall be notified of any error detected in their bid during the
notification of award.

32. Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single
currency as specified in the TDS.

33. Margin of Preference and Reservations

a. A margin of preference may be allowed only when the contract is open to
international competitive tendering where foreign contractors are expected to
participate in the tendering process and where the contract exceeds the
value/threshold specified in the Regulations.

b. A margin of preference shall not be allowed unless it is specified so in the TDS.

c. Contracts procured on basis of international competitive tendering shall not

be subject to reservations exclusive to specific groups as provided in ITT
33.4.




d. Where it is intended to reserve a contract to a specific group of businesses
(these groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may
be), and who are appropriately registered as such by the authority to be
specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses or firms belonging to the
specified group are eligible to tender. No tender shall be reserved to more
than one group. If not so stated in the Invitation to Tender and in the Tender
documents, the invitation to tender will be open to all interested tenderers.

34. Nominated Subcontractors

a. Unless otherwise stated in the TDS, the Procuring Entity does not intend to
execute any specific elements of the Works by subcontractors
selected/nominated by the Procuring Entity. In case the Procuring Entity
nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the
working arrangements between the main contractor and the nominated
subcontractor.

b. Tenderers may propose sub-contracting up to the percentage of total value of
contracts or the volume of works as specified in the TDS. Subcontractors
proposed by the Tenderer shall be fully qualified for their parts of the Works.

c. Domestic subcontractor's qualifications shall not be used by the Tenderer to
qualify for the Works unless their specialized parts of the Works were
previously designated so by the Procuring Entity in the TDS a scan be met
by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by
the Tenderer may be added to the qualifications of the Tenderer

35. Evaluation of Tenders

a. The Procuring Entity shall use the criteria and methodologies listed in this
ITT and Section III, Evaluation and Qualification Criteria No other evaluation
criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Lowest Evaluated
Tender in accordance with ITT 40

b. Toevaluate a Tender, the Procuring Entity shall consider the following:

a) price adjustment in accordance with ITT 31.1 (iii); excluding
provisional sums and contingencies, if any, but including Daywork
items, where priced competitively;

b)  price adjustment due to discounts offered in accordance with ITT 14.4;

C) converting the amount resulting from applying (a) and (b) above, if
relevant, to a single currency in accordance with ITT 32;

d)  price adjustment due to quantifiable non material non-conformities in
accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section 11,
Evaluation and Qualification Criteria.

c. The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be
considered in Tender evaluation.




d. Where the tender involves multiple lots or contracts, the tenderer will be
allowed to tender for one or more lots (contracts). Each lot or contract will be
evaluated in accordance with ITT 35.2. The methodology to determine the
lowest evaluated tenderer or tenderers base done lot (contract) or based on a
combination of lots (contracts), will be specified in Section III, Evaluation
and Qualification Criteria. In the case of multiple lots or contracts, tenderer
will be will be required to prepare the Eligibility and Qualification Criteria
Form for each Lot.

36. Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

37. Abnormally Low Tenders and Abnormally High Tenders
Abnormally Low Tenders

a. An Abnormally Low Tender is one where the Tender price, in combination
with other elements of the Tender, appears so low that it raises material
concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

b. In the event of identification of a potentially Abnormally Low Tender, the
Procuring Entity shall seek written clarifications from the Tenderer, including
detailed price analyses of its Tender price in relation to the subject matter of
the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tender document.

c. After evaluation of the price analyses, in the event that the Procuring Entity
determines that the Tenderer has failed to demonstrate its capability to
perform the Contract for the offered Tender Price, the Procuring Entity shall
reject the Tender.

Abnormally High Tenders

d. Anabnormally high tender price is one where the tender price, in combination
with other constituent elements of the Tender, appears unreasonably too high
to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a
price for the contract compared with market prices or that genuine
competition between Tenderers is compromised.

e. Incase of an abnormally high price, the Procuring Entity shall make a survey
of the market prices, check if the estimated cost of the contract is correct and
review the Tender Documents to check if the specifications, scope of work
and conditions of contract are contributory to the abnormally high tenders.
The Procuring Entity may also seek written clarification from the tenderer on
the reason for the high tender price. The Procuring Entity shall proceed as
follows:

i.  If the tender price is abnormally high based on wrong estimated cost of
the contract, the Procuring Entity may accept or not accept the tender
depending on the Procuring Entity's budget considerations.

ii. If specifications, scope of work and/or conditions of contract are




contributory to the abnormally high tender prices, the Procuring Entity
shall reject all tenders and may retender for the contract based on revised
estimates, specifications, scope of work and conditions of contract, as the
case may be.

f. If the Procuring Entity determines that the Tender Price is abnormally too
high because genuine competition between tenderers is compromised (often
due to collusion, corruption or other manipulations), the Procuring Entity
shall reject all Tenders and shall institute or cause competent Government
Agencies to institute an investigation on the cause of the compromise, before
retendering.

38. Unbalanced and/or Front-Loaded Tenders

a. If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest
evaluated price is seriously unbalanced and/or frontloaded, the Procuring
Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.

b. After the evaluation of the information and detailed price analyses presented
by the Tenderer, the Procuring Entity may as appropriate:
a. accept the Tender;

b. require that the total amount of the Performance Security be increased
at the expense of the Tenderer to a level not exceeding a 30% of the
Contract Price;

c. agree on a payment mode that eliminates the inherent risk of the
Procuring Entity paying too much for undelivered works;

d. reject the Tender

39. Qualifications of the Tenderer

a. The Procuring Entity shall determine to its satisfaction whether the eligible
Tenderer that is selected as having submitted the lowest evaluated cost and
substantially responsive Tender, meets the qualifying criteria specified in
Section III, Evaluation and Qualification Criteria.

b. The determination shall be based upon an examination of the documentary
evidence of the Tenderer's qualifications submitted by the Tenderer, pursuant
to ITT 17. The determination shall not take into consideration the
qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Sub-contractors if
permitted in the Tender document), or any other firm(s) different from the
Tenderer.

. An affirmative determination shall be a prerequisite for award of the Contract
to the Tenderer. A negative determination shall result in disqualification of
the Tender, in which event the Procuring Entity shall proceed to the Tenderer
who offers a substantially responsive Tender with the next lowest evaluated
price to make a similar determination of that Tenderer's qualifications to
perform satisfactorily.




40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a. Most responsive to the Tender document; and

b. The lowest evaluated price.

41. Procuring Entity’s Right to Accept Any Tender and To Reject Any or all Tenders

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

42. Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

43. Notice of Intention to Enter into a Contract

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a. the name and address of the Tenderer submitting the successful tender;

b. the Contract price of the successful tender;

c. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;
the expiry date of the Standstill Period; and
instructions on how to request a debriefing and/ or submit a complaint during the stand still
period

o o

44. Standstill Period

a. The Contract shall not be signed earlier than the expiry of a Standstill Period
of 14 days to allow any dissatisfied tender to launch a complaint. Where only
one Tender is submitted, the Standstill Period shall not apply.

b. Where a Standstill Period applies, it shall commence when the Procuring

Entity has transmitted to each Tenderer the Notification of Intention to Enter
into a Contract with the successful Tenderer

45. Debriefing by The Procuring Entity

a. On receipt of the Procuring Entity's Notification of Intention to Enter into a
Contract referred to in ITT 43, an unsuccessful tenderer may make a written




request to the Procuring Entity for a debriefing on specific issues or concerns
regarding their tender. The Procuring Entity shall provide the debriefing
within five days of receipt of the request.

b. Debriefings of unsuccessful Tenderers may be done in writing or verbally.
The Tenderer shall bear its own costs of attending such a debriefing meeting.

46, Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the

successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

47. Signing of Contract

a. Upon the expiry of the fourteen days of the Notification of Intention to enter
in to contract and upon the parties meeting their respective statutory
requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

b. Within fourteen (14) days of receipt of the Contract Agreement, the
successful Tenderer shall sign, date, and return it to the Procuring Entity.

c. The written contract shall be entered into within the period specified in the
notification of award and before expiry of the tender validity period.

48. Performance Security

a. Within twenty-one (21) days of the receipt of the Letter of Award from the
Procuring Entity, the successful Tenderer shall furnish the Performance
Security and, any other documents required in the TDS, in accordance with
the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract
Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial
institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required

b. Failure of the successful Tenderer to submit the above-mentioned
Performance Security and other documents required in the TDS or sign the
Contract shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

c. Performance security shall not be required for contracts estimated to cost less
than the amount specified in the Regulations.




49. Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract
at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall
contain the following information:
a. name and address of the Procuring Entity;
b. name and reference number of the contract being awarded, a summary of its scope and the
selection method used;
c. the name of the successful Tenderer, the final total contract price, the contract duration;
. dates of signature, commencement and completion of contract;
e. names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender
opening.

50. Procurement Related Complaint

The procedures for making Procurement-related Complaints are as specified in the TDS.




SECTION Il - TENDER DATA SHEET (TDS)

SECTION Il — Tender Data Sheet (TDS)

The following specific data shall complement, supplement or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail
over those inthe ITT.

A. GENERAL

The Name of the Contract is: Proposed Construction and Completion of Perimeter
Wall Phase 2 for Machakos University, Machakos County

The Reference Number of the Contract is: MKSU/QT/04/2024/2025

The Number and Identification of Lots (Contracts) Comprising this Tender are:
i Main works

i Electrical works

ITT1.1

The Information Made Available on Competing Firms is as Follows
a. Instructions to Tenderers
b. Conditions of contract
ITT2.3 c. Bills of Quantities
d. Architectural drawings

The firms that provided consulting services for the contract being tendered for are:

STATE DEPARTMENT FOR PUBLIC WORKS,
P.O BOX 30743 — 00100 NAIROBI;

The Roles are defined as follows’-

ITT2.4 Project Manager - Works Secretary

Project Architect — Chief Architect

Project Quantity Surveyor — Chief Quantity Surveyor
Project Electrical Engineer — Chief Electrical Engineer
Project Structural Engineer — Chief Engineer — Structural

ITT3.1 | Maximum Number of Members in the Joint Venture (JV) Shall Be NONE
B. CONTENTS OF TENDER DOCUMENT

i.  The Tenderer will submit any request for clarifications in writing at the
address Vice Chancellor, Machakos University, P.O Box 136-90100,
Machakos
To reach the Procuring Entity no later than 20" December 2024
The Procuring Entity shall publish its response at the website
www.mksu.ac.ke and www.tenders.go.ke

ITT7.1

i.  Apre-arranged pre-tender visit shall take place at the following date, time and
ITT7.2 place

Date: 13" December 2024



http://www.mksu.ac.ke/

Time: 10.00 am__
Place: _Machakos University
ii. A pre-tender meeting shall take place at the following date, time and place.
Date: 13" December 2024
Time: _10.00am
Place: Machakos University Conference Room 10

The tenderer will submit any question in writing to reach the procuring entity not later

ITT7.3 than 3 working days before the Tender Opening Date.

The procuring entity’s website where minutes of the pre-tender meeting and the pre-

ITT7.5 arranged pretender will be published is as indicated in the tender advertisement

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity's address is:

(i) Name of Procuring Entity: Machakos University

(i1) Physical address for hand Courier Delivery to an office or Tender Box

ITTO 1 Machakos University

(iii)Postal Address P.O. Box 136 — 90100 Machakos, Kenya

(iv) Insert name, telephone number and e-mail address of the officer to be
contacted: vc@mksu.ac.ke

C. PREPARATION OF TENDERS

The Tenderer shall submit the following additional documents in its Tender:

1. Valid Copy of certificate of incorporation/ Registration. (Certified by an
advocate)

2. Valid Current Tax Compliance Certificate issued by Kenya Revenue
Authority

3. Valid National Construction Authority (NCA) registration and Valid

Practicing Licence. Should be NCA 5 and above

Dully filled Form of Tender in the format provided

Dully filled and signed Confidential business questionnaire

Valid Copy of Current Single Business permit.

Submission of valid CR12 form showing the list of directors /shareholding

(issued within the last 3 months) or National Identity Card(s) for Sole

Proprietorship/Partnership

8. Submission of original and copy of the tender document (including
supportive document) properly
TAPE BOUND and paginated in the correct sequence and all pages must be

ITT11.1
(h)

N o gk




Initialed or signed or stamped. NB: Spiral Binding and use of Spring or Box
Files will not be allowed and will result in automatic disqualification.

9. Letter of authority to seek references from the Tenderer’s bankers.

10. Provide proof of Power of attorney where applicable.

11. Submit certified copies of Audited accounts (Signed by Auditors and
directors) for the last three (3) years (2021, 2022 and 2023). (Certified by an
advocate)

12. Tender Security of Ksh.300,000.00 in form of Bank Guarantee valid for 180
days from the date of the tender opening

ITT13.1 | Alternative tenders shall not be considered

ITT13.2 | Alternative times for completion shall not be permitted

ITT13.2 | Alternative technical solutions shall not be permitted

ITT14.5 | The prices quoted by the Tenderer shall be fixed

ITT15.2(a
)
ITT18.1 | The tender validity period shall be 150 days.

Foreign currency requirements not allowed.

(@) The Number of days beyond the expiry of the initial tender validity period
will be 30 days.

(b) The Tender price shall be adjusted by the following percentages of the tender

rice:
ITT18.3 P
i. By 0% the local currency portion of the Contract price adjusted to

reflect local inflation during the period of extension, and
ii. By 0%, the foreign currency portion of the Contract price adjusted to
reflect the international inflation during the period of extension.
Tender shall provide Tender Security. The type of Tender security shall be Bank
ITT19.1 | Guarantee in the amount of Kenya Shillings, Three Hundred Thousand only
(Ksh.300,000.00)
In addition to the original of the tender, the number of copies is (as indicated in
the tender advertisement)
The written confirmation of authorization to sign on behalf of the tenderer shall
ITT20.3 . .
consist of a written power of attorney
D. SUBMISSION AND OPENING OF TENDERS

ITT20.1

For tender submission purposes only, the Procuring Entity's address is:
(1) Name of Procuring Entity: Machakos University,

(2) Postal Address: P.O. Box 136 — 90100 Machakos, Kenya

(3) Physical address for hand Courier Delivery to an office or Tender Box As
ITT22.1 indicated in the tender advertisement/Machakos University-Main Campus-
' Along Machakos /Wote Road- Administration Block

(4) Date and time for submission of Tenders: As indicated in the tender
advertisement on or before 20" December 2024

(5) Tenderers shall NOT submit tenders electronically.




The Tender opening shall take place at the time and the address for Opening of
Tenders Provided below:

1)  Name of Procuring Entity: Machakos University
2 Postal Address: P.O. Box 136 — 90100 Machakos, Kenya

ITT25.1
3)  Physical address for hand Courier Delivery to an office or Tender Box: As
indicated in the tender advertisement/Machakos University Conference
Room 10
4)  State date and time of tender opening. As indicated in the tender
advertisement/20™" December 2024 at 10.00am
If Tenderers are allowed to submit Tenders electronically, they shall follow the
ITT25.1 electronic tender submission procedures specified below
N/A
ITT25.5 The number of representatives of the Procuring Entity to sign is: as directed by

procuring entity

E. EVALUATION AND COMPARISON OF TENDERS

The adjustment shall be based on the average price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

ITT30.3

The currency that shall be used for Tender evaluation and comparison
purposes only to convert at the selling exchange rate all Tender prices
expressed in various currencies into a single currency is: Kenya shillings.

The source of exchange rate shall be: The Central bank of Kenya (mean rate)

The date for the exchange rate shall be: the deadline date for Submission of
the Tenders.

TT 32.1

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first
be broken down into the respective amounts payable in various currencies by using
the selling exchange rates specified by the Tenderer in accordance with ITT 15.1.

In the second step, the Procuring Entity will convert the amounts in various
currencies in which the Tender Price is payable (excluding Provisional Sums but
including Daywork where priced competitively) to the single currency identified
above at the selling rates established for similar transactions by the authority
specified and, on the date, stipulated above.

ITT33.2 | A margin of preference shall NOT apply.

ITT33.4 | The invitation to tender is extended to the following group that qualify for
' Reservations N/A




(These groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may be;
describe precisely which group qualifies).

ITT34.1

At this time, the Procuring Entity does not intend to execute certain specific parts of
the Works by subcontractors selected in advance.

ITT34.2

Contractors may propose subcontracting: Maximum percentage of subcontracting
permitted is (10% of the total contract amount). Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be sub contracted along with complete details of
the subcontractors and their qualification and experience.

ITT34.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:
1. Electrical Works

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT35.2
(d)

Additional requirements apply. These are detailed in the evaluation criteria in
Section |11, Evaluation and Qualification Criteria.

ITT48.1

Other documents required in addition to the Performance Security are
1. Program of Works / Progress Chart
2. The bidder shall, before signing of the contract, provide the following:

A. Proof of registration with the National Construction Authority (NCA)
category 5 under building works category with current annual contractors
practicing license.

B. Registered Electrical Works Contractor with a minimum NCA Category
5 and EPRA Class B and above, and a registered Mechanical works in
buildings Contractor with minimum NCA Category 5, annual contractors
practicing license, whom they shall engage as their domestic

subcontractors.

ITT50

The procedures for making a Procurement-related Complaint are detailed in the
"Notice of Intention to Award the Contract” herein and are also available from the
PPRA Website (...)

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the
quickest means available that is by hand either delivery or email to; --_As
indicated in the tender advertisement

In summary, a Procurement-related Complaint may challenge any of the following
(among others):

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity's decision to award the contract




SECTION I11 - EVALUATION AND QUALIFICATION CRITERIA
1. GENERAL PROVISIONS

1.1. This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender
Evaluation Document for Goods and Works for evaluating Tenders.

1.2. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the
Kenya Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for that
year are to be converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT
14.3. Any error in determining the exchange rates in the Tender may be corrected by
the Procuring Entity.

1.3. EVALUATION AND CONTRACT AWARD CRITERIA
The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of
contract.

1. For construction turnover or financial data required for each year - Exchange rate prevailing
on the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.

2. Value of single contract - Exchange rate prevailing on the date of the contract signature.

3. Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the
Procuring Entity.

2. PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS
Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet
in all respects the eligibility criteria and other mandatory requirements in the
ITT, and that the tender is complete in all aspects in meeting the requirements
provided for in the preliminary evaluation criteria outlined below. The
Standard Tender Evaluation Report Document for Goods and Works for
evaluating Tenders provides very clear guide on how to deal with review of
these requirements. Tenders that do not pass the Preliminary Examination will
be considered non- responsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To




facilitate, a template may be attached or clearly described all information
and list of documentation to be submitted by Tenderers to enable preliminary
evaluation of the Tender]

3. TENDER EVALUATION (ITT 35)
Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated
as follows:

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted
under ITT 13.4, will be evaluated as follows:

4. MULTIPLE CONTRACTS

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will
select one Option of the two Options listed below for award of Contracts.

OPTION 1
(i) If atenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided

the tenderer meets the Eligibility and Qualification Criteria for that Lot.

(iii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won
Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies and
the others will be considered for award to second lowest the tenderers.
OPTION 2
The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification
Criteria for all the won Lots.

5. ALTERNATIVE TENDERS (ITT 13.1)

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 3.1, will be evaluated as follows:
The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works’

requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.




6. MARGIN OF PREFERENCE

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of
shareholding of Kenyan citizens is less than fifty- one percent (51%).

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of contractors
qualifies for a margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders
shall be classified into the following groups:

(1 Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan
citizens hold shares of over fifty one percent (51%).

(i) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan
citizens hold shares of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be
compared to determine the lowest tender, and the lowest evaluated tender in
each group shall be further compared with each other. If, as a result of this
comparison, a tender from Group A is the lowest, it shall be selected for the
award of contract. If a tender from Group B is the lowest, an amount equal to
the percentage indicated in Item 6.1 of the respective tender price, including
unconditional discounts and excluding provisional sums and the cost of day
works, if any, shall be added to the evaluated price offered in each tender
from Group B. All tenders shall then be compared using new prices with
added prices to Group B and the lowest evaluated tender from Group A. If
the tender from Group A is still the lowest tender, it shall be selected forward.
If not, the lowest evaluated tender from Group B based on the first evaluation
price shall be selected.

7. Post qualification and Contract award (ITT 39), more specifically,

@) In case the tender was subject to post-qualification, the contract shall be awarded to the
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

(b) In case the tender was not subject to post-qualification, the tender that has been determined
to be the lowest evaluated tenderer shall be considered for contract award, subject to
meeting each of the following conditions.

Q) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow of Kenya
Shillings ...




(i) Minimum average annual construction turnover of Kenya Shillings.................. [insert
amount], equivalent calculated as total certified payments received for contracts in progress
and/or completed within the last..................... [insert of year] years.

(iii)  Atleast............... (Insert number) of contract(s) of a similar nature executed within

Kenya, or the East African Community or a broad, that have been satisfactorily and
substantially completed as a prime contractor, or joint venture member or sub-contractor
each of minimum value Kenya shillings......................... equivalent.

(iv) Contractor's Representative and Key Personnel, which are specified aS...................

(v) Contractors’ key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]
(vi) Other conditions depending on their seriousness.

a) History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance

of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last
(specify years). The required information shall be furnished in the appropriate form.

b) Pending Litigation

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form.

C) Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last
(Specify years). All parties to the contract shall furnish the information in the appropriate form

about any litigation or arbitration resulting from contracts completed or on going under its execution

over the years specified. A consistent history of awards against the Tenderer or any member of a JV

may result in rejection of the tender.:

ECTIONIII-EVALUATION AND ALIFICATION CRITERIA

After tender opening, the tenders will be evaluated in 4 stages, namely:

L Preliminary examination.

2. Detailed Technical Examination.
3. Financial Evaluation.

4 Recommendation for award




STAGE 1. Preliminary and Mandatory Requirements

All documents MUST be certified by a Kenyan Advocate.
Precuring Entity may consider undertaking due diligence.

PRELIMINARY EVALUATION CRITERIA / MANDATORY REQUIREMENTS

S/No
MR1 | Dully filled and signed form of tender prepared in accordance with ITT 12

MR2 | Provide proof of registration with the National Construction Authority (NCA) category 5
and above under builders works category with valid current annual contractors practicing
license.

MR3 Must submit one original and one copy of the Tender Document. Submission of Original
in the format requiredby the procuring entity and all the tender document to be TAPE
BOUND

MR4 | Properly bound (perfect cover, hard cover or case bound), paginated, serialized tender
document (each page ofthe tender submission must have a number and the numbers
must be in chronological order). For pagination, Arabic Numerals shall be used, i.e.

1,2,3,4,5,6,7,8,9,10.....n ( n being the last numerical page of the tender
document) All pages must be duly stamped.

MR5 | Tender Security of Ksh.300,000.00 in form of Bank Guarantee. Valid for 180 days from the date
of tender opening

MR6 | provide proof of power of attorney (of tender signatory if not director of the company/

partner, signed andstamped by Commissioner of Oaths)

MR7 \C;g{h%)c:opy of Certificate of Incorporation/ Registration. (Certified by a Commissioner of
MR8 | Valid Current Tax Compliance Certificate

MR9 | Dully filled, signed and stamped Confidential Business Questionnaire

MR10 | Valid Copy of Current Single Business permit (for the year 2024)

MR11 | Submission of valid CR12 form showing the list of directors /shareholding (issued within
the tendering period )or National Identity Card(s) for Sole Proprietorship/
Partnership.CR 12 must have been issued within the last three months

MR12 | Letter of authority to seek references from the Tenderer’s bankers.

MR13 MUSt'C?I(Ij and submit the Certificate of Independent Tender Determination in the format
provide

MR14 | Must fill and submit the Self-declaration form that the person/tenderer is not debarred in
the matter of the PublicProcurement and Asset Disposal Act 2015 in the format provided
- Form SD1.

MR15 | Must fill and submit the Self-declaration that the person/tenderer will not engage in any
corrupt or fraudulent )

practice in the format provided - Form SD2

MR16 Must_(]}lciléI and submit Declaration and Commitment to The Code of Ethics in the format
provide

MR 17 Submit certified copies of Audited accounts (Signed by Auditors and directors) for the last three (3)
years (2021, 2022 and 2023). (Certified by an advocate)

MR18 Dully filled, signed and stamped Bill of Quantities in the format provided (sign and

stamp every page of the Bill of Quantities)




Bidders who do not satisfy any of the above requirements shall be considered non
responsive and their tenders will not be evaluated further.

STAGE 2: TECHNICAL EVALUATION
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3

4
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ltem
No.

Quialification Subject

Qualification Requirement

Document To be
Completed by

For Procuring
Entity's Use

Tenderers

certificate issued by Kenya Revenue Authority in accordance with ITT
3.14.

Tenderer (Qualification Met or
Not Met)
| Nationality Nationality in accordance with ITT 3.6 Forms ELI -1.1
and 1.2, with
attachments
4 Tax Obligations for Kenyan | Has produced a current tax clearance certificate or tax exemption Attachment

1 Conflict of Interest

No conflicts of interest in accordance with ITT 3.3

Form of Tender

Contracts

default since 1% January 2019

4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in ITT 3.7 | Form of Tender
% State — Owned Enterprise Meets conditions of ITT 3.8 Forms ELI - 1.1
and 1.2, with
attachments
{ Goods, equipment and To have their origin in any country that is not determined ineligible under | Forms ELI - 1.1
services to be supplied under | ITT 4.1 and 1.2, with
the contract attachments
1 History of Non-Performing Non-performance of a contract did not occur as a result of contractor Form CON-2




2

3

4

5

ltem
No.

Quialification Subject

Qualification Requirement

Document To be
Completed by
Tenderer

For Procuring
Entity's Use
(Qualification Met or
Not Met)

Suspension Based on
Execution of Tender /
Proposal Securing
Declaration by the Procuring
Entity

Not under suspension based on-execution of a Tender/Proposal Securing
Declaration pursuant to ITT 19.9

Form of Tender

for at least the last 5 years, starting 1% January 2019

¢ Pending Litigation Tender's financial position and prospective long-term profitability still Form CON-2
sound according to criteria established in 3.1 and assuming that all
pending litigation will NOT be resolved against the Tenderer.
1 Litigation History No consistent history of court/arbitral award decisions against the Form CON - 2
Tenderer since 1% January 2019
} General Construction Experience under construction contracts in the role of prime Form EXP - 4.1
Experience contractor, JV member, sub-contractor, or management contractor | Experience

1 Specific Construction &

Contract Management
Experience

A minimum number of Five similar contracts specified below that have
been satisfactorily and substantially completed as a prime contractor, joint
venture member, management contractor or sub-contractor between 1st
January 2019 and tender submission deadline i.e., 5 (5) contracts, each of
minimum value Kenya shillings 10,000,000.00 equivalent.

In case the Works are to be tender as individual contracts under multiple
contract procedure, the minimum number of contracts required for

Form EXP 4.2(a)
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3
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ltem
No.

Quialification Subject

Qualification Requirement

Document To be
Completed by
Tenderer

For Procuring
Entity's Use
(Qualification Met or
Not Met)

purposes of evaluating qualification shall be selected from the options
mentioned in ITT 35.4]

The similarity of the contracts shall be based on the following: [Based on
Section VII, Scope of Works, specify the minimum key requirements in
terms of physical size, complexity, construction method, technology and/or
other characteristics including part of the requirements that may be met
by specialized subcontractors, if permitted in accordance with ITT 34.3]

Attach certified copies of certificates of Practical Completion (certified
by an advocate)

Contractors key

equipment

=

Pick up (2 tonne) —One (1No.)
2. Tipper (20 tonne) -One (1No.)

e If the equipment is owned, must provide CLEAR
copies of logbook or proof of ownership.

e [f equipment is hired or leased Provide acommitment letter from the
lessor of theequipment addressed to the VICE
CHANCELLOR-MACHAKOS UNIVERSITY indicating that the
lessor shallavail the equipment upon award of the tender andsubmit a
copy of a written agreement to leasebetween lessee and lessor
indicating list ofequipment and their corresponding copies of log
books or proof of ownership by lessor;

Form EQU:
Equipment




=

b) Site Agent

Minimum qualifications and technical experience

Bachelor’s Degree/Diploma in Building Constructionor equivalent.
Specific experience on Construction of building works

— 3 years.

¢) Foreman
Minimum qualifications and technical experience

1. Certificate- Building Construction, Electrical, Mechanical
2. Experience — 3 years

d) Artisans
Minimum qualifications and technical experiencel Trade Test

certificate in relevant field
2 Experience-3 years

Electrical Works Supervisor
Minimum qualifications and technical experience

1. Bachelor’s degree/diploma holder in Electrical Engineering

Experience-3years

1 2 3 4 5
Item Qualification Subject Qualification Requirement Document To be | For Procuring
No. Completed by Entity's Use
Tenderer (Qualification Met or
Not Met)
Contractor's a) Project Manager Form
Renresentative Minimum qualifications and technical experience PER
P 1. Bachelor's degree/Diploma in  Architecture, Quantity Surveying,
and Key Construction Management or Civil / Structural Engineering. -1&
Personnel Mandatory
2. General Experience 5 years. Form PER -2
3. Specific experience on Construction of building works — 3years.




2

3

4

5

ltem
No.

Quialification Subject

Qualification Requirement

Document To be
Completed by
Tenderer

For Procuring
Entity's Use
(Qualification Met or
Not Met)

1 Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or has available,
liquid assets, unencumbered real assets, lines of credit, and other financial
means (independent of any contractual advance payment) sufficient to
meet the construction cash flow requirements estimated as Kenya
Shillings Kshs. 20,000,000 equivalent for the subject contract(s) net of the
Tenderer's other commitments.

(i) The Tenderers shall also demonstrate, to the satisfaction of the
Procuring Entity, that it has adequate sources of finance to meet the cash
flow requirements on works currently in progress and for future contract
commitments.

(iii) The audited balance sheets or, if not required by the laws of the
Tenderer's country, other financial statements acceptable to the Procuring
Entity, for the last three years (2023,2022 and 2021) shall be submitted
and must demonstrate the current soundness of the Tenderer's financial
position and indicate its prospective long-term profitability.

Form FIN - 3.1,
with attachments

1 Average Annual

Construction Turnover

Minimum average annual construction turnover of Kenya Shillings
20,000,000.00 equivalent calculated as total certified payments
received for contracts in progress and/or completed within the last
3 years, divided by 3 years

Form FIN - 3.2




1 2 3 4 5
Item Qualification Subject Qualification Requirement Document To be | For Procuring
No. Completed by Entity's Use
Tenderer (Qualification Met or
Not Met)
1 Current Contract Tenderers and each member to a JV should provide information on 4, Form EXP - 4.1

Commitments / Works | their current commitments on all contractsthat have been awarded, or
for which a letter of intent or acceptance has been received, or for
contracts approachingcompletion, but for which an unqualified, full
completion certificate has yet to be issued

Experience
inProgress

(Tenderer to attach evidence such as copies of letter ofaward,
Signed contract and copies of interim payment certificates)

FINANCIAL EVALUATION AND RECOMMENDATION OF AWARD

Comparison of prices for all the bidders who pass the Technical Evaluation Stage and the Recommendation of award to the Lowest Evaluated
Bidder




SECTION IV - TENDERING FORMS
8. QUALIFICATION FORMS
1. FOREIGN TENDERERS 40% RULE

Description of Work Describe Location of Cost in K. Comments if
Item Source Shillings Any
Local Labour

ltem

Sub-Contracts from Local Sources

Local Materials

gldlw|NdRriMoaldlwdR(OoswNdFOosw|NFR | TI|oSlw|N|F- D

TOTAL COST OF LOCAL CONTENT
PERCENTAGE OF CONTRACT PRICE




2. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be

prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment | Name of Manufacturer Model and Power Rating
Information
Current Capacity Year of Manufacture

Current Location

Indicate source of the equipment

O Owned O Rented

[ Specially Manufactured

Omit the following information for equipment owned by the tenderer

Name of Owner

Address of Owner

Owner
Telephone Contact Name and Title
Fax Telex
Agreements | Details of rental/lease/manufacture agreements specific to the project




3. FORM PER -1
Contractors Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate

1. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for This
Position

Expected Time Schedule for
This Position

2. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for This
Position

Expected Time Schedule for
This Position

3. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for This
Position

Expected Time Schedule for
This Position

4, Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for This
Position

Expected Time Schedule for
This Position

5. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for This
Position

Expected Time Schedule for
This Position




4. FORMPER-2

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]

title of position from Form Per-1]

Personnel
Information

Name:

Date of Birth:

Address:

E-Mail:

Professional Qualifications:

Academic Qualifications:

Language Proficiency: [language and levels of speaking, reading and writing skills]

Address of Procuring Entity:

Telephone: Contact (Manager/Personnel Officer)
Fax:
Job Title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project

project
details]

Project Role Duration of Relevant Experience
Involvement
[main [role and responsibilities on the project] | [time in role] [describe the experience

relevant to this position]




Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that [ am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details
Commitment to duration of contract [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work in this contract]
Time commitment [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work in this contract]

I understand that any misrepresentation or omission in this form may:

a)  be taken into consideration during Tender evaluation;
b)  result in my disqualification from participating in the tender;
¢) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel:
Signature:

Date: (day month year):

Counter signature of authorized representative of the Tenderer:
Signature:

Date: (day month year):




5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

1.1. FORMELI-11

Tenderer Information Form
Date:
ITT No. and Title:

Tenderer’s Name

In case of Joint Venture (JV), Name of Each Member

Tenderer’s Actual or Intended Year of Incorporation

Tenderer’s Legal Address [in country of registration]

Tenderer’s Authorised Representative Information
Name:

Address:

Telephone/Fax Numbers:

E-mail Address:

1. Attached are copies of original documents of:
e Atrticles of Incorporation (or equivalent documents of constitution or association)
and /or documents of registration of the legal entity named above in accordance
with ITT 3.6
e Incase of JV, letter of intent to form JV or JV agreement in accordance with ITT
35
e In case of state-owned enterprise or institution in accordance with ITT 3.8
documents establishing:
a. Legal and financial autonomy
b. Operation under commercial law
c. Establishing that the tenderer is not under the supervision of the Procuring Entity
2. Included are the organisational chart, a list of Board of Directors and the beneficial
ownership




1.2. FORMELI-12

Tenderer’s JV Information Form

(to be completed for each member of Tenderer’s JV)

Date:
ITT No. and Title:

Tenderer’s JV Name

JV Member’s Name

JV Member’s Country of Registration

JV Member’s Year of Constitution

JV Member’s Legal Address in Country of Constitution

JV Member’s Authorised Representative Information
Name:

Address:

Telephone/Fax Numbers:

E-mail Address:

1. Attached are copies of original documents of:
e Articles of Incorporation (or equivalent documents of constitution or association)
and /or documents of registration of the legal entity named above in accordance
with ITT 3.6
e In case of state-owned enterprise or institution in accordance with ITT 3.8
documents establishing:
Legal and financial autonomy
Operation under commercial law
f. Establishing that the tenderer is not under the supervision of the Procuring Entity,
in accordance with ITT 3.5
2. Included are the organisational chart, a list of Board of Directors and the beneficial
ownership




1.3. FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History
Tenderer's Name: Date:
JV Member’s Name ITT No. And Title

Non-Performed Contracts in accordance with Section 11, Evaluation and Qualification Criteria

o Contract non-performance did not occur since 1% January [ insert year] specified in Section Ill,
Evaluation and Qualification Criteria, Sub-Factor 2.1

o Contract(s) non-performance since 1% January [ insert year] specified in Section Il1, Evaluation and
Qualification Criteria, Requirement 2.1

o Contract(s) withdrawn did not occur since 1% January [ insert year] specified in Section IlI,
Evaluation and Qualification Criteria, Requirement 2.1

Non- Total Contract Amount
performed e . (current value, currency,
Year portion of Contract Identification exchange rate and Kenya
contract Shilling equivalent)
Contract Identification: [indicate complete
contract name/number and any other
identification]
Name of Procuring Entity: [insert full name]
[insert [insert amount Addres§ of Procuring Entity: [insert _
year] and street/cny/count_ry] o [insert amount]
percentage] Name of Procuring Entity: [insert
street/city/country]
Reason(s) for non-performance: [indicate main
reasons]

Pending Litigation in accordance with Section I1l, Evaluation and Qualification Criteria

o No Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub
Factor 2.3

o Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor
2.3 as indicated below.

Amount in Total Contract Amount
dispute Contract Identification (currency), Kenya Shilling
(currency) Equivalent (exchange rate)

Year of
dispute




Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of Dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute: [insert amount]
Party who initiated the dispute:
Status of Dispute:

[insert [insert
year] percentage]

Litigation in accordance with Section 111, Evaluation and Qualification Criteria

o No Litigation in accordance with Section Ill, Evaluation and Qualification Criteria, Sub Factor 2.4
o Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor
2.4 as indicated below.

Year of Outcome as Total Contract Amount
award | Percentage of | Contract Identification (currency), Kenya Shilling
Net Worth Equivalent (exchange rate)

Contract Identification: [indicate complete
contract name/number and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in [insert amount]
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and Award Decision:
[indicate main reasons]

[insert [insert
year] percentage]

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn,
joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.




1.4. FORM FIN-3.1

Tenderer’s Name:
Date:

JV Member’s Name:
ITT No. and Title:

1.4.1. FINANCIAL DATA

Type of Historic Information for Previous Years

Financial
Information in | (Amount in currency, currency exchange rate*, USD equivalent)

(currency)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets
(TA)

Total Liabilities
(TL)

Net Worth (NW)
Current Assets
(CA)

Current
Liabilities (CL)
Working Capital
(WC)
Information from Income Statement
Total Revenue
(TR)

Profits Before
Taxes (PBT)
Cash Flow Information

Cash Flow from
Opening
Activities

*Refer to ITT 15 for the exchange rate




1.4.2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of Finance Amount (Kenya Shilling
Equivalent)

1

2

3

1.4.3.Financial Documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a. Reflect the financial situation of the Tenderer or In case of JV member, and not an affiliated entity (such
as parent company or group member).
Be independently audited or certified in accordance with local legislation.
Be complete, including all notes to the financial statements.

d. Correspond to accounting periods already completed and audited

Attached are copies of financial statements for the years required above and complying with the
requirements.




1.5. FORM FIN-3.2

Average Annual Construction Turnover
Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and Title:

Annual Turnover Data (Construction Only)
Year Amount Currency Exchange Rate Kenya Shilling
Equivalent
[Indicate year] [Insert amount and indicate
currency]
Average Annual
Construction
Turnover *

*See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

1.6. FORM FIN-3.3

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria.

No. | Source of Finance Amount (Kenya Shilling
Equivalent)

1

2

3




1.7. FORM FIN -3.4

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

No. | Name of Procuring Value of Estimated Average Monthly
Contract Entity’s Outstanding Completion Invoicing Over Last
Contact Work [Current Date Six Months [Kenya
Address, Kenya Shilling/ Shilling/ Month]
Tel Month
Equivalent]

1

2

3

4

5




1.8. FORM EXP-4.1

General Construction Experience

Tenderer’s Name: Date:

JV Member’s Name: ITT No. and Title:

Page of pages
Starting Ending Contract Identification Role of
Year Year Tenderer

Contract Name:

Brief Description of the Works Performed by
the Tenderer

Amount of Contract
Name of Procuring Entity
Address

Contract Name:

Brief Description of the Works Performed by
the Tenderer

Amount of Contract
Name of Procuring Entity
Address

Contract Name:

Brief Description of the Works Performed by
the Tenderer

Amount of Contract
Name of Procuring Entity
Address




1.9. FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience
Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and Title:

Similar Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member Management | Sub-
Contractor O inJvO Contractor O | Contractor
O
Total Contract Amount Kenya Shilling

If Member in a JV or Sub-
Contractor, Specify
Participation in Total
Contract Amount

Procuring Entity’s Name:
Address:

Telephone/Fax Number:
E-Mail:

Description of the similarity
in accordance with Sub-
Factor 4.2(a) of Section IlI:
‘1. Amount

‘2. Physical Size of Required
Works Items

‘3. Complexity

‘4. Methods/Technology

‘5. Construction Rate for Key
Activities

‘6. Other Characteristics




1.10. FORM EXP - 4.2(b)

Specific Construction and Contract Management Experience
Date:
ITT No. and Title:

Tenderer’s Name:

JV Member’s Name:

Sub-Contractor’s Name? (as per ITT 34)
ITT No. and Title

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

Similar Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member in Management | Sub-
Contractord |Jv 0O Contractor O | Contractor

a
Total Contract Amount Kenya Shilling
Quantity (Volume, Number | Total Quantity | Percentage Actual Quantity Performed

of Rate of Production as
applicable) performed under

in the Contract

(i)

Participation

(i)

(i) x (ii)

the contract per year or part
of the year

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:
Address:

Telephone/Fax Number:
E-Mail:

Description of the similarity
in accordance with Sub-
Factor 4.2(b) of Section IlI:




OTHER FORMS
1. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

i) All italicized text is to help Tenderer in preparing this form.

iii)  Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
» Tenderer's Eligibility- Confidential Business Questionnaire
» Certificate of Independent Tender Determination

« Self-Declaration of the Tenderer
Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.:
[insert identification No if this is a Tender for an alternative]
To: [insert complete name of Procuring Entity]

Dear Sirs,

1 Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any

defects there in for the sum3 of Kenya Shillings [[Amount in figures] Kenya Shillings
[amount in words]

The above amount includes foreign currency4 amount(s) of [state figure or a percentage and currency] [figures]
[words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the
receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

3. Weagree to adhere by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.
5 We, the under signed, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 1




iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

vi  Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

vii) Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [Specify in detail each discount offered.]

iX) The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the
requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency
of each such commission or gratuity].

Name of Recipient Address Reason Amount




i3]

_(If none has been paid or is to be paid, indicate “none.”) o
This sum should be carried forward from the Summary of the Bills of Quantities. ] )
The pﬁrcenéage guoted above should not include provisional sums, and not more than two foreign currencies
are allowed.

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed,;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender,
the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us
or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xX)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict
to interest

b) Certificate of Independent Tender Determination - to declare that we completed the tender without
colluding with other tenderers

c) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete
name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are shown
above]

Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of ,

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with
the Tender.




a) TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender isa JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

a. Tenderer’s Details

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 Full Address and Contact Details of
the Tenderer.

Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

-1 3 D o= W o =

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
ematl, and telephone number) of
Registering Body/Agency

] Description of Nature of Business

9 Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

statc which stock exchange




General and Specific Details

b. Sole Proprietor, provide the following details

Name in full Age Nationality
Country of Origin__

Citizenship

c. Partnership, provide the following details

Names of Partners Nationality Citizenship % Shares Owned

N

d. Registered Company, provide the following details
I.  Private or public company
Il.  State the nominal and issued capital of the company

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

Il. Give Details of Directors as follows

Names of Director Nationality Citizenship % Shares Owned

N

e. DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity

i.  Are there any person/persons in (Name of Procuring Entity) who has/have an
interest or relationship in this firm? Yes/No

If Yes provide details as follows:

Names of Person Designation in the Procuring Entity Interest or
Relationship with
Tenderer
1
2




Conflict of Interest Disclosure

Type of Conflict

Disclosure
YES OR
NO

If YES provide
details of the
relationship with
Tenderer

1 | Tenderer is directly or indirectly
controls, is controlled by or is under common control with
another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another
Tenderer.

3 | Tenderer has the same legal
representative as another tenderer

4 | Tender has a relationship with another
tenderer, directly or through common
third parties, that puts it in a position to

influence the tender of another tenderer,
or influence the decisions of the )
Procuring Entity regarding this tendering

process.

5 | Any of the Tenderer's affiliates

participated as a consultant in the
preparation of the design or technical
specifications of the works that are the

subject of the tender.

6 | Tenderer would be providing goods, works, non-

consulting services or
consulting services during

implementation of the contract
Specified in this Tender Document.

7 [Tenderer has a close business or family
relationship with a professional staff of
the Procuring Entity who are directly or
indirectly involved in the preparation of

the Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.

8 [Tenderer has a close business or family

relationship with a professional staff of
the Procuring Entity who would be

involved in the implementation or supervision of the
such Contract.

9 |Has the conflict stemming from such relationship stated in
item 7 and 8

above been resolved in a manner
acceptable to the Procuring Entity

throughout the tendering process and execution of the
Contract.




Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name

Title or Designation

(Signature) (Date)




b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the
[Name of Procuring Entity] for:
[Name and number of tender] in response to the

request for tenders made by: [Name of Tenderer] do hereby make the following statements that | certify to
be true and complete in every respect:
I certify, on behalf of [Name of Tenderer] that:

1. Ihave read and I understand the contents of this Certificate;

2. lunderstand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. | am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a) Has been requested to submit a Tender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5. The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s),
complete details thereof, including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a) prices;
b) methods, factors or formulas used to calculate prices;
c) the intention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph(5)(b) above;

8 The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5)(b) above.

Name
Title
Date
[Name, title and signature of authorized agent of Tenderer and Date]




c) SELF DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

) O ,0f Post Office BOX ...vvvviiiiiiiii, being a resident of

......................................... in the Republicof .................................. do hereby make a statement as follows:

1 THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender No.

....................... for......................... (insert tender title/description) for ......................... (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp




FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

L of P.O.BOX ........ceeeevviveiiieeie e e eeeeve e oL beIng a resident of
......................................... in the Republic of ................... do hereby make a statement as follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ..........ccccevviviiiiininnnnnne
(insert name of the Company) who is a Bidder in respect of Tender No....................... for
..................... (insert tender title/description) for .................. (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

2. THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of ......................... (insert name of the Procuring entity) which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ......................... (name of the
procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5 THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Title) St R

Bidder's Official Stamp




DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo (person) on behalf of (Name of the Business/ Company/Firm) ............ccccceevevvenenn.
.............................................................. declare that I have read and fully understood the contents of the
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in
Public Procurement and Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Ml o ettt sttt e
Name of the FIrm/CompPany .. ........oeiniiii ettt et ettt e steeteesbeesteebeebeenteeeeeseeeas
Date. e e s

(Company Seal/ Rubber Stamp where applicable)

Witness
NI . .o e —————

DA, oo e ——————




d) APPENDIX 1 - FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
1. Purpose

11  The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Requirements

21 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

22 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to
the procurement or contract; and

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.

6) Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)




and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

3. Incompliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

i) “fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party
or the property of the party to influence improperly the actions of a party;

iv) “obstructive practice” is:

» Deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free
and open competition.

c) Rejects a proposal for awardl of a contract if PPRA determines that the firm or individual recommended

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies)
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate

authority appointed by Government of Kenya to inspect2 all accounts, records and other documents
relating to the procurement process, selection and/or contract execution, and to have them audited by
auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya;
and




f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.




2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary:
Request for Tenders No:
Date:
TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (hereinafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (hereinafter called™ the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[Signature(s)]




3. FORM OF TENDER SECURITY (TENDER BOND)
[The Surety shall fi// in this Tender Bond Form in accordance with the instructions

indicated.] BOND NO.

1 BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal), and [name, legal title, and
address of surety],authorized to transact business in [name of country of Purchaser], as Surety (hereinafter
called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee (hereinafter called “the
Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of which sum, well and truly to
be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally,
firmly by these presents.

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the day of
, 20, for the supply of [name of Contract] (herein after called the “Tender”).

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension there to provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or
any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii) has failed to
furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the Purchaser's
Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in its
demand the Purchaser shall state that the demand arises from the occurrence of any of the above events,
specifying which event (s) has occurred.

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the date 30
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any
extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their respective
names this day of 20.

Principal: Surety:

Corporate Seal (where appropriate)

Principal: Surety:
(Signature) (Signature)
(Printed name and title) (Printed name and title)




4. FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: .o [insert date (as day, month and year) of Tender Submission]
Tender NO.: oo [insert number of tendering processes]
0 e [insert complete name of Purchaser] 1/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach
of our obligation(s) under the bid conditions, because we—(a) have withdrawn our tender during the period of
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3. 1/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a)  Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if | am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

SIGNEA. ..t Capacity/title (director or

JA 1 1 PSP Duly authorized

to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon ...................... dayof................ s eeens [Insert date of signing] Seal or stamp




Appendix to Tender
Schedule of Currency Requirements

Summary of currencies of the Tender for

Name of Currency

Amounts Payable

Local Currency

Foreign Currency #1

Foreign Currency #2

Foreign Currency #3

Provisional Sums expressed in local currency

[To be entered by the Procuring Entity]

[insert name of Section of the Works]




PART Il - WORKS REQUIREMENTS




SECTION YV - BILLS OF QUANTITIES
A. Notes and Sample Items for Preparing a Bill of Quantities

1 These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract
Documents.

2 The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications,
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately
and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation
of Works executed. In order to attain these objectives, Works should be itemized in the Bill of Quantities
insufficient detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different considerations of
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and clear as possible.

3. The Bills of Quantities should be divided generally into the following sections:

a) Preambles

b) Preliminary items

c) Work Items

c) Daywork Schedule; and
d) Provisional items

e) Summary.

4 NOTES TO PREPARING PREAMBLES

41 The Preambles should include only those items that constitute the cost of the works but would not be priced
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items
are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit
prices and should state the methods of measurement that have been adopted in the preparation of the Bill of
Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and
abbreviations should be defined and any mandatory national units defined and described. The methods of and
procedure for re- measurement should be described in the Preambles.

42 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other
national units are mandatory in Kenya.

nit Abbreviation Unit Abbreviation

cubic meter m’or cu mt millimetre mm

43 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.
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The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in
the priced

Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within the
terms of the Contract.

The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided
under the Contract, include all Constructional Plant, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied
in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated
or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be
covered by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among
the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarized in the
Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering
prices against teach item in the priced Bills of Quantities.

Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended
in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and
Clause 13.6 of the General Conditions of contract.

In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying
with the requirements in the Preambles.

Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary

items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore,
the item or items will be executed without any additional costs or without being treated like variations.

NOTES ON PREPARING BILLS OF QUANTITIES

The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable
and can be priced separately and included in the interim valuations precisely. Such items may include such
items as site office, notice boards, and other temporary works, otherwise items such as security for the Works
which are primarily part of the Contractor's obligations should be included in the Contractor's rates.

The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be
ground excavations, structures, external works, services, etc. General items common to all parts of the Works
may be grouped as a separate section in the Bill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no
allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up where appropriate.
Where the measured items a redeemed not to be exact because of the likelihood that the scope can change
during the execution of the works, such items could be subject to re-measurement, the word “provisional”
should be used to identify such cases. Where whole sections of the work items fall in this class, for example
foundations, they should be labelled “Provisional Quantities” or ‘“Provisional Items” so that the
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such
work is cover-up.

All items that have not been measured and therefore not subject to tenders pricing should be listed in the Bills
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated
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subcontract or separate measurements at a later date during the execution of the works. For example, if it is
deemed not possible to measure electrical works before going to tender because detail designs are not ready, a
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed
later when actual design details are completed. To the extent not covered above, there should be in the Bills of
Quantities a general provision for physical and financial contingencies made as a ‘“Provisional Sum for
Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future
need arises.

Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate
the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be
included in the Bills of Quantities.

A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates
guoted by the tenderers, the Daywork Schedule should normally comprise:

i)  Alist of the various classes of labor, and materials for which basic.

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with
a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork
basis.

iii) A percent a get to be entered by the tenderer against each basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads,
supervision and other charges.

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the
Form of Tender.

*AS ATTACHED HEREAFTER




SECTION VI - SPECIFICATIONS
Notes for preparing Specifications

1 Specifications must be drafted to present a clear and precise statement of the required standards of materials,
and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring
Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current
models, and incorporating all recent improvements in design and materials unless provided otherwise in the
Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent of
his obligations must be stated.

2 Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
every Works Contract.

3 There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications
should cover all classes of workmanship, materials and equipment commonly involved in constructions,
although not necessarily to be used in a particular works contract. Deletions or addenda should then adapt the
General Specifications to the particular Works.

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer
has priced the item as described in the Procuring Entity's design included with the tender documents.




SECTION VII - DRAWINGS

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a
separate booklet.




PART 11l - THE CONDITIONS OF CONTRACT
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)

Procurement Entity: Machakos University, P.O. Box 136 — 90100 Machakos, Kenya

Contract: Proposed Construction and Completion of Perimeter Wall Phase 2 for Machakos University, Machakos
County

W.P. ITEM NO. D1065 EN/MKS/2301, JOB NO 11319A
Engineer’s Name & Address; Works Secretary,

State Department for Public Works,
P.O Box 30743 — 00100,

Nairobi.

General Conditions of Contract

1. GENERAL PROVISIONS
11 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below.
Words indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.
“Completion Date” means the date of completion of the Works as certified by the Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions
of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the
Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or
forming part of the Permanent Works.

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any
other personnel assisting the Contractor in the execution of the Works.




“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time
to time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.
“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe)
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days
stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate].
“Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is
payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment],
other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted
public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any
annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions
of Contract which constitute Part A of the Special Conditions.




“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].
“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the
Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the
Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not
include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the

Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form
of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual
and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming
part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date “is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract




Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site
for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed
for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of
Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in
accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring
Entity.

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the
case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the
Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them
as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:

a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

C) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in
writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting
in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these
Conditions.

1.3 Communications
131 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:




In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special
Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.

132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case
may be.

1.4 Law and Language

141 The Contract shall be governed by the laws of Kenya.
142 The ruling language of the Contract shall be English.
1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a)  The Contract Agreement,

b)  The Letter of Acceptance,

c)  The Special Conditions — Part A,

d)  the Special Conditions — Part B

e)  the General Conditions of Contract

f) the Form of Tender,

g)  the Specifications and Bills of Quantities

h)  the Drawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or
instruction.

1.6 Contract Agreement
The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.

1.7  Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, the contractor:

a)  May as sign the whole or any part with the prior consent of the Procuring Entity, and

b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become
due, under the Contract.

c)

1.8 Care and Supply of Documents

181 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise
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stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the
Architect two copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable
times.

If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, the Party shall promptly give notice to the other Party of such error or defect.

Timely provision of Drawings or Instructions

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details,
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any other associated costs accrued, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall
not be entitled to such extension of time, or costs accrued.

Procuring Entity's Use of Contractor's Documents

As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents,
including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

c) inthe case of Contractor's Documents which are in the form of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
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Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.

Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity.
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to
a third party by the Contractor, except as necessary for the purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contract and allow its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private
and confidential, except to the extent necessary to carry out their respective obligations under the Contract
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall
be permitted to disclose any publicly available information, or information otherwise required to establish
his qualifications to compete for other projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in
the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or
similar permission for the Permanent Works, and any other permissions described in the Specifications
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify
and hold the Contractor harmless against and from the consequences of any failure to do so; and

b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to
accomplish these actions and shows evidence of its diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

Inspections and Audit by the Procuring Entity
Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall

cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority,
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site




and/or the accounts and records relating to the procurement process, selection and/or contract execution, and
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's
prevailing sanctions procedures).

2. THE PROCURING ENTITY
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Right of Access to the Site

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor)
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or
possession until the Performance Security has been received.

If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed
without disruption in accordance with the Programme submitted under Sub-Clause 8.3 [Programme].

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any

such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled

subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a)  Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and
b)  any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii) for the delivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

Procuring Entity’s Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b)  take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
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(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clausel4
[Contract Price and Payment].

3. THE ENGINEER

Architect Duties and Authority

The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract.
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of
Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract.
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the
Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence
of such approval before complying with the instruction.

Except as otherwise stated in these Conditions:

a)

b)

c)

d)

Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shall be deemed to act for the Procuring Entity;

the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under
the Contract;

any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies and non-compliances; and

any act by the Architect in response to a Contractor's request shall be notified in writing to the
Contractor within 14 days of receipt.

The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions:

a)
b)

d)

Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
Sub-Clause 13.1: instructing a Variation, except;
i) Inan emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage
specified in the Special Conditions of Contract.

Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with
Sub Clause 13.1 or 13.2.

Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.
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Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly,
with a copy to the Procuring Entity.

Delegation by the Engineer

The Architect may from time to time assign duties and delegate authority to assistants and may also revoke
such assignment or delegation. These assistants may include a resident Engineer, and/or independent
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine
any matter in accordance with Sub-Clause 3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or
instruction.

Instructions of the Engineer

The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom
the appropriate authority has been delegated under Clause 3.2.1.

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect tor
a delegated assistant:

a)  Gives an oral instruction,
b)  receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving
the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the
case may be).

Replacement of the Engineer
If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days

before the intended date of replacement, give notice to the Contractor of the name, address and relevant
experience of the intended person to replace the Engineer.




Determinations

1101  Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5
to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the
Contract, taking due regard of all relevant circumstances.

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

4. THE CONTRACTOR

111 Contractor's General Obligations

1111 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.

1112 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

1113  All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any eligible source country.

1114 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the
design or specification of the Permanent Works.

1115 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

1116 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a)  The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with
the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
include additional information required by the Architect to add to the Drawings for co-ordination of
each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for
such purposes for which the part is intended as are specified in the Contract; and

d)  prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle,
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until
these documents and manuals have been submitted to the Engineer.

112 Performance Security

1121 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

1122 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as
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stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the
Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the
Works have been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a
copy of the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may
be, the value of the Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be
provided in the Special Conditions of Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's
Representative, the Contractor shall similarly submit the name and particulars of another suitable person for
such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's
Representative or appoint are placement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the
Architect shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any competent person,
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the
Architect has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clausel.4
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the
Contractor shall make competent interpreters available during all working hours in a number deemed
sufficient by the Engineer.

Sub-contractors
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The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as

if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

a)  The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

b)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site;
and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination
by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential
Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be
appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the
assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunities for carrying out work to:

a)  The Procuring Entity's Personnel,
b)  Any other contractors employed by the Procuring Entity, and

¢) The personnel of any legally constituted public authorities, who may be employed in the execution on
or near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the
Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation,
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit
such documents to the Architect in the time and manner stated in the Specification.

Setting Out of the Works

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but
the Contractor shall use reasonable efforts to verify their accuracy before they are used.
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If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in
these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b)  payment of any such costs accrued, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to these.

Safety Procedures

The Contractor shall:

a)  Comply with all applicable safety regulations,

b)  Take care for the safety of all persons entitled to be on the Site,

¢) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid
danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under
Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of owners
and occupiers of adjacent land.

Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be
entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architect f or information
before each design and execution stage is commenced. When any document of a technical nature is issued to
the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date,
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be
responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have
obtained all necessary information as to risks, contingencies and other circumstances which may influence or
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and
examined

the Site, its surroundings, the above data and other available information, and to have been satisfied before
submitting the Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,
b)  the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works
and the remedying of any defects,




d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water
and other services.

411 Sufficiency of the Accepted Contract Amount

4111 The Contractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site
Data].

4112 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper
execution and completion of the Works and the remedying of any defects.

4,12 Unforeseeable Physical Conditions

4121 Inthis Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including
sub-surface and hydrological conditions but excluding climatic conditions.

4122 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
Contractor shall give notice to the Architect as soon as practicable.

4123 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes
a Variation, Clause 13 [Variations and Adjustments] shall apply.

4124 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject
to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

4125 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs
(a) and (b) above related to this extent.

4126 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5
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[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in
similar parts of the Works, shall not result in a net reduction in the Contract Price.

The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor's interpretation of any such evidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works.
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site
which he may require for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether they are
public or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper
use of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

a)  The Contractor shall (as between the Parties) be responsible for any maintenance which may be
required for his use of access routes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any
permission which may be required from the relevant authorities for his use of routes, signs and
directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise
of any access route;

d) the Procuring Entity does not guarantee the suitability or a viability of particular access routes; and

e)  Costs due to non-suitability or non-availability, for the use required by the Contractor, of access
routes shall be borne by the Contractor.

Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a
major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing
and protecting all Goods and other things required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
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losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall
negotiate and pay all claims arising from their transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer.
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.

Protection of the Environment
The contractor shall comply with the applicable environmental laws, regulations and policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities
shall not exceed the values stated in the Specification or prescribed by applicable Laws.

Electricity, Water and Gas

The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for the
tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas
and other services as may be available on the Site and of which details and prices are given in the
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these
services and for measuring the quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the
Specification. Unless otherwise stated in the Specification:

a)  The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.




4203 After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the
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Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.

Progress Reports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly
thereafter, each within 7 days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be outstanding
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and
including these stages for work by each nominated Subcontractor (as defined in Clause 5
[Nominated Subcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of:

i)  commencement of manufacture,

i) Contractor's inspections,

iii) tests, and

iv) shipment and arrival at the Site;
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under
Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances which
may jeopardize the completion in accordance with the Contract, and the measures being (or to be)
adopted to overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:
a)  The Contractor shall be responsible for keeping unauthorized persons off the Site, and
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may be
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within
the Site and these additional areas, and to keep them off adjacent and.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works
which are no longer required.




4233 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the
Contract.

424  Fossils

4241  All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removing or damaging any of these findings.

4242 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

5. NOMINATED SUBCONTRACTORS

118  Definition of “nominated Subcontractor”
In this Contract, “nominated Subcontractor” means a Subcontractor:
a)  Who is nominated by the Procuring Entity, or
b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

119  Obijection to Nomination

The Contractor shall not be under any obligation to employ a hominated Subcontractor against whom the
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and
from the consequences of the matter:
a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;
b)  the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or
€) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontractor shall:
i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge his obligations and liabilities under the Contract;
i) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors].

120  Payments to nominated Subcontractors
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance
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with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence
of Payments].

Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for
retention or otherwise. Unless the Contractor:

(a) Submits this reasonable evidence to the Engineer, or

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse
to pay these amounts, and

i) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct
to the nominated Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay,
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the
Procuring Entity.

6. STAFF AND LABOR
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Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate,
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor
with appropriate qualifications and experience from sources within Kenya.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar
to that of the Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's
Personnel.

Labor Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, employment of children, health, safety, welfare, immigration
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey
all applicable Laws, including those concerning safety at work.




Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working

hours stated in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,

b)  The Architect gives consent, or

c) Theworkis unavoidable, or necessary for the protection of life or property or for the safety of the Works,
in which case the Contractor shall immediately advise the Engineer, provided that work done outside
the normal working hours shall be considered and paid for as overtime.

127  Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommaodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures
forming part of the Permanent Works.

128  Health and Safety

1281 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made
for all necessary welfare and hygiene requirements and for the prevention of epidemics.

1282 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified for this responsibility and shall have the authority
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the
Works, the Contractor shall provide whatever is required by this person to exercise this responsibility and
authority.

1283 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence.
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and
damage to property, as the Architect may reasonably require.

1284 The Contractor shall conduct an awareness Programme on HIV and other sexually transmitted diseases via
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer
of these diseases between and among the Contractor's Personnel and the local community, to promote early
diagnosis and to assist affected individuals.

129  Contractor's Superintendence

1201 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage,
inspect and test the work.

1292  Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out
(including the methods and techniques required, the hazards likely to be encountered and methods of
preventing accidents), for the satisfactory and safe execution of the Works.

130 Contractor's Personnel

1301 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or
Works, including the Contractor's Representative if applicable, who:
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a)

Persists in any misconduct or lack of care,

b)  Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution of the Works.

1302 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
131  Records of Contractor’s Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to
be outstanding at the completion date stated in the Taking-Over Certificate for the Works.

132  Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and
property on and near the Site.

133 Foreign Personnel

1331 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no
Kenyans with the required skills.

1332 The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return
or burial.

134 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor's Personnel.

135 Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply
with all the regulations of the local health authorities, including use of appropriate insecticide.

136  Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereof by Contractor's Personnel.

137  Prohibition of Forced or Compulsory Labour
The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

138 Prohibition of Harmful Child Labor
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The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental,
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below
the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join
workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and
shall not discriminate with respect to aspects of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working conditions and terms of employment, access
to training, promotion, termination of employ mentor retirement, and discipline.

PLANT, MATERIALS AND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:

a) Inthe manner (if any) specified in the Contract,
b) ina proper workman like and careful manner, in accordance with recognized good practice, and

c)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect
for consent prior to using the Material sin or for the Works:

a)  manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being
obtained, and

b)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.
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The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.

Testing
This Sub-Clause shall apply to all tests specified in the Contract.

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials
and other parts of the Works.

The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests,
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the
Architect presence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings
as accurate.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the defect and ensure that the rejected item complies with the Contract.

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

Remedial Work

Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,

b)  remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseen able event or otherwise.




1472  The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

1473  If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

1474 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordance with Clause 15.

148  Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances:

a) Whenitis incorporated in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

149  Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:

a)  Natural materials obtained from outside the Site, and

b)  The disposal of material from demolitions and excavations and of other surplus material (whether
natural or man-made), except to the extent that disposal is as within the Site are specified in the
Contract.

8. COMMENCEMENT, DELAYS AND SUSPENSION
150 Commencement of Works

1501 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent condition shave all been fulfilled and the Architect notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received
by the Contractor:

a)  Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by
relevant authorities of Kenya;

b)  except if otherwise specified in the Special Conditions of Contract, effective access to and possession
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13
[Compliance with Laws] as required for the commencement of the Works.

¢) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided
that the corresponding bank guarantee has been delivered by the Contractor.

1502 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2 [Termination
by Contractor].

1503 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.




151  Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  Achieving the passing of the Tests on Completion, and

b)  completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].

152  Programme

1521 The Contractor shall submit a detailed time Programme to the Architect withinl 4 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
Programme whenever the previous Programme is inconsistent with actual progress or with the Contractor's
obligations. Each Programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to
Site, construction, erection and testing,

b)  each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and
d) asupporting report which includes:

i)  ageneral description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and

i)  details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

832  Unless the Engineer, within 14 days after receiving a Programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
Programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the Programme when planning their activities.

833  The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances
which may adversely affect the work, increase the Contract Price or delay the execution of the Works.
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If, at any time, the Architect gives notice to the Contractor that a Programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised Programme to the Architect in accordance with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the
Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,
c)  exceptionally adverse climatic conditions,

d)  Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations
and may increase, but shall not decrease, the total extension of time.

Delays Caused by Authorities

If the following conditions apply, namely:

a)  The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

Rate of Progress

If, at any time:
a)  Actual progress is too slow to complete within the Time for Completion, and/or

b)  Progress has fallen (or will fall) behind the current Programme under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
Programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.




8.7  Delay Damages

871  If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum
amount of delay damages (if any) stated in the Special Conditions of Contract.

872  These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

8.8  Suspension of Work

881  The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works against any
deterioration, loss or damage.

882  The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

8.9  Consequences of Suspension

891  If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub-
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included in the Contract Price.

892  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to
agree or determine these matters.

893  The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or
Materials which have not been delivered to Site, if:

a)  The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and

b)  the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Architect instructions.

8.11 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permission within
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor].




8.12 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments].

9. TESTS ON COMPLETION
153  Contractor’s Obligations

1531 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

1532 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.

1533 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified
report of the results of these Tests to the Engineer.

154 Delayed Tests

1541 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

1542 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice
to the Engineer.

1543 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be
accepted as accurate.

155  Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to
be repeated under the same terms and conditions.

156  Failure to Pass Tests on Completion

1561 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Architect shall be entitled to:
a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or
b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to Remedy Defects].
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10. PROCURING ENTITY'S TAKING OVER
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Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below,
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a)  Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were
completed in accordance with the Contract, except for any minor outstanding work and defects which
will not substantially affect the use of the Works or Section for their intended purpose (either until or
whilst this work is completed and these defects are remedied); or

b)  reject the application, giving reasons and specifying the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part
of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued:

a)  The part which is used shall be deemed to have been taken over as from the date on which it is used,

b)  the Contractor shall cease to be liable for the care of such part as from this date, when responsibility
shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry
date of the relevant Defects Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or
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Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum
amount of these damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance
with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such accrued costs, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

11. DEFECTS LIABILITY

161

1611

1612

162

1621

1622

Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as
soon as practicable thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b)  execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section
(as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work
is attributable to:

a)  Any design for which the Contractor is responsible,
b)  Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.
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163 Extension of Defects Notification Period

1631 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects
Notification Period shall not be extended by more than two years.

1632 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification
Period for the Plant and/ or Materials would otherwise have expired.

164  Failure to Remedy Defects

1641 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable
notice of this date. If the Contractor fails to remedy the defect or damage by this notified date and this remedial
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects],
the Procuring Entity may (at his option):

@) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the
Procuring Entity in remedying the defect or damage;

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise,
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and
returning Plant and Materials to the Contractor.

165 Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the
full replacement cost of these items, or to provide other appropriate security.

166 Further Tests

1661 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice
within 14 days after the defect or damage is remedied.

1662 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects],
for the cost of the remedial work.

167  Right of Access
Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring
Entity's reasonable security restrictions.

168 Contractor to Search
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The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be
included in the Contract Price.

Completion Certificate

Performance of the Contractor's obligations shall not be considered to have been completed until the Architect
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed
his obligations under the Contract.

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents
and completed and tested all the Works, including remedying any defects. A copy of the Completion
Certificate shall be issued to the Procuring Entity.

Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extent
of unperformed obligations, the Contract shall be deemed to remain in force.

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the Completion
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and
restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

12. MEASUREMENT AND EVALUATION
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Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to

the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Architect in making the
measurement, and

b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be
accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records,
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend,
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the records shall be accepted as accurate.

1725 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate.
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days
after being requested to examine the records, they shall be accepted as accurate.

173 Method of Measurement

Except as otherwise stated in the Contract:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable
Schedules.

174 Evaluation

1741  Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the
appropriate rate or price for the item.

1742  For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such
item in the Contractor, if there is no such item, specified for similar work.

1743  Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered
as included in other rates and prices in the Bill of Quantities and will not be paid for separately.

1744  However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a)  The work is instructed under Clausel13 [Variations and Adjustments],
b)  no rate or price is specified in the Contract for this item, and

€) no specified rate or price is appropriate because the item of work is not of similar character, or is not
executed under similar conditions, as any item in the Contract.

1745 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work,
prevailing market rates, together with profit, taking account of any other relevant matters.

1746 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

1747 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price— tender price)/ tender price X
100.

175 Omissions

Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not been agreed,

if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have
been deemed to be covered by a sum forming part of the Accepted Contract Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price;
and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice,
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine




this cost, which shall be included in the Contract Price.

13. VARIATIONS AND ADJUSTMENTS
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Right to Vary

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed
by the Architect under this Clause shall in any way vitiate or in validate the Contract.

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.

Each Variation may include:

a)  changes to the quantities of any item of work included in the Contract (however, such changes do not
necessarily constitute a Variation),

b)  changes to the quality and other characteristics of any item of work,
€) changes to the levels, positions and/ or dimensions of any part of the Works,
d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and other testing and exploratory work, or

f)  changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until
the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit
to the Engineer:

a) A description of work, if any, to be performed and a Programme for its execution, and

b)  the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause
8.3 or to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified
as such in accordance with the Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of
Sub-Clause 13.2.2 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled
to be paid:

a) The cost of any partial execution of the Works rendered useless by any such variation,

b)  The cost of making necessary alterations to Plant already manufactured or in the course of
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manufacture or of any work done that has to be altered in consequence of such a variation,

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as
detailed in the Programme, and

d) the net effect of the Contractor's finance costs, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in
certificates of payment.

1323 Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under
Sub-Clause31.3.

133 Value Engineering

1331 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion)
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works,
or
(iv) otherwise, be of benefit to the Procuring Entity.

1332 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause
13.3 [Variation Procedure].

1323 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works, then unless otherwise agreed by both Parties:
a)  The Contractor shall design this part,

b)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in
Cost], and
ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of
any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii),
there shall not be a fee. However, if the amount established in item 13.2.3 (c) (i) is more than the amount
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

134 Variation Procedure for Value Engineering proposal

1341 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting:
a) A description of the proposed work to be performed and a Programme for its execution,
b)  the Contractor's proposal for any necessary modifications to the Programme according to Sub-Clause
8.3 [Programme] and to the Time for Completion, and
c) the Contractor's proposal for evaluation of the Variation.

1342  The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay
any work whilst awaiting a response.

1343  Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by
the Architect to the Contractor, who shall acknowledge receipt.
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Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Architect instructs or approves otherwise in accordance with this Clause.

Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment
of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall
have instructed. For each Provisional Sum, the Architect May instruct:
a)  Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or
b)  Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in
the Contract Price:
i) The actual amounts paid (or due to be paid) by the Contractor, and
ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such
rate, the percentage rate stated in the Special Conditions of Contract shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or
receipts in substantiation.

Dayworks

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this
Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall
deliver each day to the Architect accurate statements induplicate which shall include the following details of
the resources used in executing the previous day's work:

a)  The names, occupations and time of Contractor's Personnel,

b)  the identification, type and time of Contractor's Equipment and Temporary Works, and

c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base
Date, which affect the Contractor in the performance of obligations under the Contract.
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If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to

the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay
has already been taken into account in the determination of a previous extension of time and such Cost shall
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes
in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall

not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have
included amounts to cover the contingency of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the
basis of Cost or current prices. The formulae shall be of the following general type:

Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
SCC. If so provided, the amounts certified in each payment certificate, before deducting
for Advance Payment, shall be adjusted by applying the respective price adjustment
factor to the payment amounts due in each currency. A separate formula of the type
specified below applies:

P=A +B Im/Io
where:
P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and

Im is the index prevailing at the end of the month being invoiced and Io is the
index prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for
each currencv. Normallv. both coefficients shall be the same in the formulae for




1394  The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in
doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not correspond to the base cost
indices.

1395 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this
relevant currency on the above date for which the index is required to be applicable.

1396  Until such time as each current cost index is available, the Architect shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

1397  If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the
Procuring Entity.

1398 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.

14. CONTRACT PRICE AND PAYMENT
177 The Contract Price

1771  Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation]
and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities
and are not to be taken as the actual and correct quantities:

i)  of the Works which the Contractor is required to execute, or
i)  for the purposes of Clause12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down
when preparing Payment Certificates but shall not be bound by it.

1772  Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from
the payment of import duties and taxes upon importation.

178  Advance Payment

1781 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment,
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall
be as stated in the Special Conditions of Contract.

1782 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in
the Special Conditions of Contract, this Sub-Clause shall not apply.

1783 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for
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the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal
to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by
the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause
14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of
all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount Less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repayments as well as deductions for retention money) in the currencies and proportions of the advance
payment until such time as the advance payment has been repaid; provided that the advance payment
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount
less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which
shall include their part on the progress during this month in accordance with Sub-Clause4.21 [Progress
Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the various

currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost];

c) anyamount to be deducted for retention, calculated by applying the percentage of retention stated in the
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of
Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5
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[Plant and Materials intended for the Works];

f)  any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will
be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b)  Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) Ifthese instalments are not defined by reference to the actual progress achieved in executing the Works,
and if actual progress is found to be less or more than that on which this schedule of payments was
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine revised instalments, which shall take account of the extent to which progress is less or more
than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates
of the payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [ Application for Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply.

The Architect shall determine and certify each addition if the following conditions are satisfied:
a)  The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
(i)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site,
supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:

i) are those listed in the Schedules for payment when shipped,

i) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii)  are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Architect together with evidence of payment of freight and insurance, any other
documents reasonably required, and a bank guarantee in a form and issued by an entity approved
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause:
this guarantee may be in a similar form to the form referred to in Sub-Clausel4.2 [Advance
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected
against loss, damage or deterioration; or

c) therelevant Plant and Materials:

i)  are those listed in the Schedules for payment when delivered to the Site, and

ii)  have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.
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The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become due when
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and
Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents,
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or
withholding made by the Architect on the Statement if any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract.
In this event, the Architect shall give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a)  if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been completed;
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the
work or obligation has been performed.

The Architect may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect
acceptance, approval, consent or satisfaction.

Payment

The Procuring Entity shall pay to the Contractor:

a)  The advance payment shall be paid within 60 days after signing of the contract by both parties or within
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and
Sub- Clause 14.2 [Advance Payment], whichever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues
Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement
in accordance with Sub-Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment
Certificate is issued.
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These financing charges shall be calculated at the annual rate of three percentage points above the mean rate
of the Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, and
shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice
to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by
the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated
final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial
institution selected by the Contractor, for the second half of the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days
after receiving a copy of the Completion Certificate.

Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-
Clause 14.3 [Application for Interim Payment Certificates], showing:
a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,
b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].
Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six
copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) The value of all work done in accordance with the Contract, and

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.
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If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Architect may reasonably require within 30 days from receipt of said
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these
Conditions as the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any changes to the draft
final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit
to the Procuring Entity (with a copy to the Engineer) a Final Statement.

Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
received the Performance Security and the outstanding balance of this total, in which event the discharge
shall be effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver,
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and
for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity
to the Contractor or from the Contractor to the Procuring Entity, as the case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

Cessation of Procuring Entity's Liability

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount

expressly for it:

a) inthe Final Statement and also,

b)  (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10 [Statement at Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations,
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies. If more than one currency is so named, payments shall be made as follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,




except as otherwise agreed by both Parties;

i) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the
currencies and proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing
on the Base Date and determined by the Central Bank of Kenya.

15. TERMINATION BY PROCURING ENTITY
183 Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require
the Contractor to make good the failure and to remedy it within 30 days.

1 Termination by Procuring Entity

1841  The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract
based on following circumstances which shall include but not limited to:
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of
his obligations under the Contract,

c) without reasonable excuse fails:

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial
Work], within 30 days after receiving it,

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the
Procuring Entity,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has
a similar effect to any of these acts or events, or

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an induce mentor reward:

i)  for doing or for bearing to do any action in relation to the Contract, or

i) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or

g) If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.
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In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring
Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do
s0. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design
documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any
balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity]
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the
Contractor for work executed in accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the

Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on
Termination].

Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its
prevailing sanctions.




189 Corrupt gifts and payments of commission

1891  The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having done
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this
or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract
is made particulars of any such commission and of the terms and conditions of any agreement for the
payment there of have been disclosed in writing to the Procuring Entity.

1892  Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act
(2003) of the Laws of Kenya.

16. SUSPENSION AND TERMINATION BY CONTRACTOR
190 Contractor's Entitlement to Suspend Work

1901  If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received
the Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

1902  The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].

1903  If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall
resume normal working as soon as is reasonably practicable.

1904  If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

191  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

192 Termination by Contractor

1921  The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days
after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or
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the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties on the
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement
of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice
terminate the Contract immediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contractor otherwise.

Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,

Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for the
protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.

Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the

Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.

17. RISK AND RESPONSIBILITY

1%
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Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of:

a) Boadily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or
by reason of the Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution
and completion of the Works and the remedying of any defects, unless and to the extent that any such
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly
employed by any of them.

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their
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respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone
directly or indirectly employed by any of them.

Contractor's Care of the Works

The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor's Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they
directly affect the execution of the Works in Kenya, are:

a)  War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

c) explosive materials, ionizing gladiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

f)  design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and
shall rectify this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]
to:

An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension
of Time for Completion], and
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Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an
infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim,
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging
an infringement which is or was:
a) Anun avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works be infused by the Procuring Entity:
i)  for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design
for which the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party,
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration
upon being requested to do so by such other Party.

For operation and maintenance of any plan to reequipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other
intellectual rights owned by the contractor or a third party from whom the contract or has received the rights
to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights
(without the rights to sub-license) to use the know-how and other technical information disclosed to the
contract or under the contract. Nothing contained here-in shall be construed as transferring ownership of any
patent, utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor
or any other third party to the Procuring Entity.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any
contractor for any in director consequential loss or damage which may be suffered by the other Party in
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4
[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring
Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such
multiplier or other sum is not so stated) the Accepted Contract Amount.
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This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the
defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated
in the Taking-Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

INSURANCE

General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions
of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions
of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured,
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint
insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies required
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss
or damage.

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract
(calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer
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shall promptly give notice to the other Party.

110210 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of
these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

110211 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from
the insurers shall be borne by the Contractor and/or the Procuring Entity.

110212 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring
Party fails to effect and keep in force an insurance which is available and which it is required to effect and
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall
be paid by the insuring Party.

110213 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or
Sub- Clause 20.1 [Contractor's Claims], as applicable.

110214 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to
the insurance referred to Clause 18) with insurers from any eligible source country.

1103  Insurance for Works and Contractor's Equipment

11031 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit.
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over
Certificate for the Works.

11032 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).

11033 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it
is being transported to the Site and until it is no longer required as Contractor's Equipment.

11034  Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss
or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not
apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i)  a part of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct result
of this defective condition and not as described in sub-paragraph (ii) below),
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apart of the Works which is lost or damaged in order to reinstate any other part of the Works if
this other part is in a defective condition due to a defect in its design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and

iv)  Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for
the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable
terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1
[General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring
before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions
of Contract, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and

d) may however exclude liability to the extent that it arises from:
i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
i)  through any land, and to occupy this land for the Permanent Works,
iii) damage which is an unavoidable result of the Contractor's obligations to execute the
iv) Works and remedy any defects, and

v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed
by the Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the
Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.
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19. FORCE MAJEURE
1106  Definition of Force Majeure

11061 In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,
b)  Which such Party could not reasonably have provided against before entering into the Contract,
¢) which, having arisen, such Party could not reasonably have avoided or overcome, and
d) which is not substantially attributable to the other Party.

11062 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below,

S0 long as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as
may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity,
and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

1107  Notice of Force Majeure

11071 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall
be given within 14 days after the Party became aware, or should have become aware, of the relevant event
or circumstance constituting Force Majeure.

11072 The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

11073 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either
Party to make payments to the other Party under the Contract.

1108  Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected
by the Force Majeure.

1109  Consequences of Force Majeure

11091 If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause18.2 [Insurance for Works and Contractor's Equipment].

11092 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

1110  Force Majeure Affecting Subcontractor




1m

11111

11112

1112

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief
under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure],
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause
16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue a Payment
Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor
shall place the same at the Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of
these items to the Contractor's works in his country (or to any other destination at no greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the
Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either

or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract,

entitles the Parties to be released from further performance of the Contract, then upon notice by either Party

to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party
in respect of any previous breach of the Contract, and

b)  The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.
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20. SETTLEMENT OF CLAIMS AND DISPUTES
1113  Contractor's Claims

11131 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim.
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware,
or should have become aware, of the event or circumstance.

11132 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

11133 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

11134 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to
inspect all these records and shall (if instructed) submit copies to the Engineer.

11135 Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment
claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b)  The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/
or amount claimed, and such further particulars as the Architect may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Engineer.

11136 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary
further particulars but shall nevertheless give his response on the principles of the claim within the above
defined time period.

11137 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.

11138 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such
part of the claim as he has been able to substantiate.

11139 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in
accordance with Clause 20.3.

111310 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
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claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of
this Sub-Clause 20.3.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20
[Procuring Entity's Equipment and Free-lssue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating
to any extension of the Defects Notification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension
of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a)  Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b)  Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

138




11175

11176

11177

2057

2058

20.6

2061

2062

20.7

2071

2072

20.8

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in
any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice
had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any
matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the
Works.

The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of
this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Acrbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator,
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of
any of the following professional institutions;

i)  Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other institutions.
Arbitration with Foreign Contractors

Avrbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or
more arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the
language for communications defined in Sub-Clausel.4 [Law and Language].

Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)

which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.




20.9

2091

2092

20.10

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding up on the parties.

In the even that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue
Notwithstanding any reference to arbitration herein,

111  the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

112 the Procuring Entity shall pay the Contractor any monies due the Contractor.
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Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions
here in shall prevail over those in the GCC.

Part A - Contract Data

Conditions Sub - Clause | Data

l;é(()i?élsr;ng Entity’s name and Heading Machakos University,
P.O. Box 136 — 90100
Machakos, Kenya

Name and Reference No. of Headingand | PROPOSED CONSTRUCTION AND

the Contract 3.1.1 COMPLETION OF PERIMETER WALL PHASE 2
FOR MACHAKOS UNIVERSITY, MACHAKOS
COUNTY
W.P. ITEM NO. D1065 EN/MKS/2301, JOB NO
11319A

Location of Site

Engineer Name and address Heading and | Works Secretary,

3.1.1 State Department for Public Works,
P.O Box 30743 — 00100, Nairobi
Telephone: +254-02723101
Facsimile: 020-2713750

Contractor’s Representative’s | 4.3.1

Name

Key Personnel name 16.9.1

Time for Completion 1.1 20 Weeks

Defects Notification Period 1.1 24 Weeks

Sections 1.1 None

Electronic Transmission 1.3 N/A

systems

Time for Parties entering into a | 1.6 Within 30 days

Contract Agreement

Commencement Date 8.1.1 TO BE AGREED WITH ENGINEER

Time for access to the site 2.1 No later than the Commencement Date, and not later than
14 days after Commencement Date.

Architect Duties and Authority | 3.1.6 (b) (i) | Variations resulting in an increase of the Accepted
Contract Amount in excess of 15% shall require approval
of the Procuring Entity.

Performance Security 421 The performance security will be in the form of a
Performance Bond in the amount of 5 Percent of the
Accepted Contract Amount and in the same currency (ies)
of the Accepted Contract Amount

Nominated Supplies to be None

Engaged by the Client

Normal Working Hours 6.5 0800-1700 HRS
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Conditions Sub - Clause | Data
Delay D for the Works | 8.7 & 14.15
eldy Lamages Torthe YWorks (b) 0.005 % of the Contract Price per day.

Maximum amount of Delay 8.7 5% of the final Contract Price

Damages

Provisional Sums 13.5.(b) (ii) | [if there are Provisional Sums, insert a percentage
for adjustment of Provisional Sums}

%
Adjustments for Changes in | 13.8 Period “n” applicable to the adjustment multiplier
Cost “Pn”: [Insert the period if different from one
(1) month; if period “n” is one (1) month, insert “not
applicable”]

Total advance payment 14.2.1 0% Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which
the Accepted Contract Amount is payable

Repayment amortization 14.2.5 (b) N/A

rate of advance payment

Percentage of Retention 14.3.2 (¢) 10%

Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount

Plant and Materials L45(b)(D) If Sub-Clause 14.5 applies:

. i
Plant and Materials for payment Free on Board
N/A
14.5(C)(i) Plant and Materials for payment when delivered to
the Site
N/A

Minimum Amount of Interim | 14.6 AS PER VALUATION

Payment Certificates

Publishing source of 14.8 Annual rate of three percentage points above the mean

commercial interest rates for lending rate of the Central Bank in Kenya of the currency

financial charges in case of of payment.

delayed payment

Maximum total liability of 17.6 As per applicable laws

the Contractor to the

Procuring Entity

; feci 18.1
I_Derlods for submission of 14 days
insurance:
a. evidence of insurance. 14 days
Relevant policies
Amount to be withheld for Whole Certificate
late submission of an
updated Program

Maximum amognt of 18.2.4 (d) As per applicable laws

deductibles for insurance of

the Procuring Entity's risks

Mlnlmum amount of third- | 18.3 As per applicable laws

party insurance

The Place of Arbitration 20.7.2 TO BE AGREED WITH THE PROJECT MANAGER
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SECTION X - CONTRACT FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE

FORM No. 3 - CONTRACT AGREEMENT

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 5- PERFORMANCE SECURITY [Option 2— Performance Bond]

FORM No. 6 - ADVANCE PAYMENT SECURITY

FORM No. 7 - RETENTION MONEY SECURITY
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i)  Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Award

i)  Procuring Entity: [insert the name of the Procuring Entity]

i) Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related
Complaint in relation to the decision to award the contracts.

a)  The successful tenderers

i)  Name of successful Tender

i) Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings

(in words )

b)  The reasons for your tender being unsuccessful are as follows:
c) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out.
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SNo | Name of Tender Tender Price Tender’s evaluated | One Reason Why Not Evaluated
as read out price (Note a)

1

2

3

4

5

(Note a) State NE if not evaluated

5. How to request a debriefing

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

¢) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i) Attention: [insert full name of person, if applicable]
i) Title/position: [insert title/position]

iii)  Agency: [insert name of Procuring Entity]

iv)  Email address: [insert email address]

d) Ifyour request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.
If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

f)  If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

6. How to make a complaint?

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i) Attention:

i) Title/position:
iii)  Agency:

iv)  Email address:

c) Atthis point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
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this complaint. Your complaint must be submitted within the Standstill Period and received by us before
the Standstill Period ends.
d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website (...)

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process and is the recipient of a Notification of Intention to Award.

i)  The complaint can only challenge the decision to award the contract.
iii)  You must submit the complaint within the period stated above.
iv)  You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:
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FORM NO 2: LETTER OF AWARD

[letterhead paper of the Procuring Entity]

[datel

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the /name of the Contract and identification
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted
o) 2 (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using,
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.

AULNOTIZEA STGNATUIE. ...ttt et b bbb e et ntenenees

Name and Title OF SIGNALOIY: .....ooiiicice et esbe e besreeree e

Name Of ProCUIING ENTILY: ....ooviiiiiic et

Attachment: CONract AQIrEEMENT: .....cviieie et re e s re b re et s be e e e e e besteeseesresreenes
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FORM NO 3: CONTRACT AGREEMENT

................................................... of.cooiiiiiiiicicice e oo (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter
“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)  The Notification of Award

b)  the Form of Tender

c) the addenda Nos (if any)

d)  the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor)
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FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]
Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1  Wehave been informed that

(hereinafter called "the Contractor) has
entered into Contract No. dated

with (name of Procuring Entity) (the
Procuring Entity as the Beneficiary), for the execution of

(Hereinafter called "the Contract").

2 Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

3 At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of _(in words ),1 such sum
being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds
for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the..................... Day of............ 2......5, and
any demand for payment under it must be received by us at the office indicated above on or
before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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FORM No. 5- PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities a readvised to use Performance Security — Unconditional Demand
Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder
to action]

[Guarantor letterhead or SWIFT identifier

code]

Beneficiary [insert name and address of

Procuring Entity] Date: [Insert date of issue]
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the
Contractor”) and ] as Surety
(hereinafter called “the Surety”),are held and firmly bound unto ] as  Obligee
(hereinafter called “the Procuring Entity”) in the amount of for the payment of
which sum well and truly to be made in the types and proportions of currencies in which the
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity

dated the day of .20 , for
in accordance with the documents, plans, specifications, and
amendments there to, which to the extent here in provided for, are by reference made part here
of and are here in after referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default under
the Contract, the Procuring Entity having performed the Procuring Entity's obligations there
under, the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity
for completing the Contract in accordance with its terms and conditions, and upon
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers,
arrange for a Contract between such Tenderer, and Procuring Entity and make a available
as work progresses (even though there should be a default or a succession of defaults
under the Contract or Contracts of completion arranged under this paragraph) sufficient
funds to pay the cost of completion less the Balance of the Contract Price; but not
exceeding, including other costs and damages for which the Surety may be liable
hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the
Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by
Procuring Entity to Contractor; or
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c) Pay the Procuring Entity the amount required by Procuring Entity to complete the
Contract in accordance with its terms and conditions up to a total not exceeding the
amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of
the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or
for the use of any person or corporation other than the Procuring Entity named here in or the
heirs, executors, administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly at tested by the
signature of his legal representative, this day of 20

SIGNED ON on behalf of

By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of




FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address

of Procuring Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called “the Contractor”) has
entered into Contract No. dated with the Beneficiary, for the execution of
(hereinafter called" the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum

(in words ) is to be made against an advance
payment guarantee.

At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in words

)1 upon receipt by us
of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in
the demand itself or in a separate signed document accompanying or identifying the demand,
stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect
of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary's bank stating that the advance payment referred to above
has been credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or

on the day of 2 ,2
whichever is earlier. Consequently, any demand for payment under this guarantee must be
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received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

FORM NO. 7- RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that [insert name of Contractor, which in the case
of a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor")
has entered into Contract No.

[insert reference number of the contract] dated with  the

Beneficiary, for the execution of [insert

name of contract and brief description of Works] (hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of [insert the second half of the
Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]

([insert amount in words ])1
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or showgrounds for your demand or the sum specified
there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary's bank stating that the second half of the Retention Money
as referred to above has been credited to the Contractor on its account number at




[insert name and address of

Applicant's bank].

5. This guarantee shall expire no later than the.................... Day Of.....cccvevennee. 2 , and any
demand for payment under it must be received by us at the office indicated above on or before
that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be delete
from the final product.
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REPUBLIC OF KENYA

MINISTRY OF LANDS, PUBLIC WORKS, HOUSING AND URBAN

DEVELOPMENT

State Department for Public Works

PROPOSED CONSTRUCTION OF BOUNDARY WALL PHASE
2 FOR MACHAKOS UNIVERSITY

W.P. ITEM NO. D1065 EN/MKS/2301, JOB NO 11319A

CLIENT

The Vice Chancellor,
Machakos University
P.O.Box 136 - 90100,
MACHAKOS

ARCHITECT

Chief Architect,
Ministry of LPW.H. & UD
P.O. Box 30743-00100,
NAIROBI.

ELECTRICAL ENGINEER
Chief Engineer (Electrical - B.S)
Ministry of LLPW.H. & UD

P.O. Box 30743-00100,
NAIROBI.

BILL OF QUANTITIES

PROJECT MANAGER

Works Secretary,
Ministry of L.PW.H. & UD
P.O. Box 30743-00100,
NAIROBI.

QUANTITY SURVEYOR
Chief Quantity Surveyor,
Ministry of L.LPW.H. & UD
P.O. Box 30743-00100,
NAIROBI.

STRUCTURAL/CIVIL ENGINEER

Chief Engineer (Structural)
Ministry of L.LPW.H. & UD
P.O. Box 30743-00100,
NAIROBI.
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PARTICULAR PRELIMNARIES




ltem

Description

Amount

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of
Quantities and Specification.

The Conftractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the
works in the Confract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be
interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by
the British Standards Institution, 2 Park Street, London W.L.,
England.

Ditto Shall mean the whole of the preceding description except

as qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection

GP/1
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Description

Amount

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and
the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommodation and welfare facilities; provision of special scaffolding
where necessary; providing space for office accommodation and for storage of
plant and materials; providing light and water for their work: clearing away rubbish;
unloading checking and hoisting: providing electric power and removing and
replacing duct covers, pipe casings and the like necessary for the execution and
testing of Sub- Contractors' work and being responsible for the accuracy of the
same.

Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated),

pay all demurrage charges, load and transport to site where necessary, unload,
store, unpack, assemble as necessary, distribute to position, hoist and fix only.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works (2006 Edition) included herein

The Conditions of Contract are also included herein.

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 37 of these tender
documents. Particulars of insertions to be made in the Appendix to the Confract
Agreement will be found in the Particular Preliminaries part of these Bills of Quantities

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, fools and vehicles required for the works
exceptin so far as may be stated otherwise herein and except for such items
specifically and only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works of
any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for fransport of workmen, materials, etc., to and from the site at such hours and
by such routes as may be permitted by the competent authorities.

Carried to collection
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Description

Amount

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best
quality and description unless otherwise stated. The Contractor shall order all
materials to be obtained from overseas immediately after the Contract is signed
and shall also order materials to be obtained from local sources as early as
necessary fo ensure that they are onsite when required for use in the works. The Bills
of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Conftractor will be required to sign a receipt for all arficles and materials supplied
by the PROJECT MANAGER at the time of taking deliver thereof, as having received
them in good order and condition, and will thereafter be responsible for any loss or
damage and for replacements of any such loss or damage with arficles and/or
materials which will be supplied by the PROJECT MANAGER at the current market
prices including Customs Duty and V.A.T., all af the Contractor's own cost and
expense, to the saftisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

The Conftractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use.

SAMPLES

The Conftractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the
PROJECT MANAGER for his approval until such samples are approved by the
PROJECT MANAGER and the PROJECT MANAGER, may reject any materials or
workmanship not in his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as he may at his discretion
deem desirable, but the testing shall be made at the expense of the Contractor and
not at the expense of the PROJECT MANAGER. The Contractor shall pay for the
testing in accordance with the current scale of testing charges laid down by the
Ministry of Public Works. The procedure for submitting samples of materials for testing
and the method of marking for identification shall be as laid down by the PROJECT
MANAGER. The Contractor shall allow in his tender for such samples and tests except
those in connection with nominated sub-contractors' work.

Carried to collection
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Description

Amount

GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection
with the employment of Labour and other matters related to the execution of the
works. In particular the Contractor's attention is drawn to the provisions of the Factory
Act 1950 and his tender must include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing, security
and control of labour, labour camps, passes for fransport, etc. It is most important
that the Contractor, before tendering, shall obtain from the relevant Authority the
fullest information regarding all such regulations and/or restrictions which may affect
the organisation of the works, supply and control of labour, efc., and allow
accordingly in his tender. No claim in respect of want of knowledge in this
connection will be entertained.

SECURITY OF WORKS ETC.

The Conftractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide
all necessary watching, lighting and other precautions as necessary to ensure
security against theft, loss or damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution of
the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Confractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for
and shall make good all such damage arising from the execution of this contract at
his own expense to the satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Conftractor is recommended to examine the drawings and visit the site the
location of which is described in the Parficular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from his
failure to comply with this recommendation will be considered.

Carried to collection
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Description

Amount

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads (approximately 70 meftres long) for the transport of the
materials, plant and workmen as may be required for the complete execution of the
works including the provision of temporary culverts, crossings, bridges, or any other
means of gaining access to the Site. Upon completion of the works, the Confractor
shall remove such temporary access roads; temporary culverts, bridges, efc., and
make good and reinstate all works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Conftractor shall provide, erect and maintain where directed on site a properly
ventilated lockable office for the consultants, having a minimum floor area of 40
Square Meftres complete with furniture (Tables, chairs e.t.c). Provision shall be made
for artificial lighting and cleaning facilities for the duration of the works. Upon
completion the Confractor shall dismantle and clear away the office. He shall also
provide a strong metal trunk complete with strong hasp and staple fastening and
two keys. He shall provide, erect and maintain a lock-up tap water or bucket closet
for the sole use of the PROJECT MANAGER including making temporary connections
to the drain where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all conservancy
charges and keep both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and make good
disturbed surfaces. The office and closet shall be completed before the Contractor is
permitted to commence the works. The Confractor shall make available on the Site
as and when required by the "PROJECT MANAGER" a modern and accurate level
together with levelling staff, ranging rods and 50 mefre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light
and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering
the water used. He must also provide temporary tanks and meters as required aft his
own cost and clear away when no longer required and make good on completion
to the entire satisfaction of the PROJECT MANAGER. The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient
water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
confractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

Carried to collection
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Description

Amount

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in alll
respects of the PROJECT MANAGER who shall at all fimes during normal working
hours have access to the works and fo the yards and workshops of the Contractor
and sub-Contractors or other places where work is being prepared for the contfract

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7(i) of the Standard Method of Measurement
mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and
no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7 (i) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons
or firms nominated by the PROJECT MANAGER to execute work or to provide and fix
materials or goods as stated in Condition No. 20 of the Conditions of Confract are
described herein as Nominated Sub-Contractors. Persons or firms so nominated to
supply goods or materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement
with the PROJECT MANAGER a Progress Chart for the whole of the works including
the works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT
MANAGER and a further copy to be retained on Site. Progress to be recorded and
chart to be amended as necessary as the work proceeds.

Carried to collection
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Description

Amount

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them added
to the Contract sum. The Contractor shall produce to the PROJECT MANAGER such
quotations, invoices or bills, properly receipted, as may be necessary to show the
actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall
be adjusted in the final account pro-rata to the amount paid. Items of "attendance”
(as previously described) following P.C. Sums shall be adjusted pro-rata to the
physical extent of the work executed (not pro-rata fo the amount paid) and this shall
apply even though the Contractor's priced Bill shows a percentage in the rate
column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and attendance
will be allowed at the same rate as it would be if the work were executed by a
Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER's order added to
the Confract Sum. Such work shall be valued as described for Variations in
Conditions No. 13 of the Conditions of Contract, but should any part of the work be
executed by a Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work or articles shall
be treated as a P.C. Sum and profit and aftendance comparable to that contained
in the priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated
sub-contractors, the Confractor shall enter into sub-contracts as described in
Condition No. 20 of the Conditions of Contract and shall thereafter be responsible for
such sub-contractors in every respect. Unless otherwise described the Confractor is
to provide for such Sub-Contractors any or all of the facilities described in these
Preliminaries. The Contractor should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the description "add for
Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract" for any goods or services required in the works which are
covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any
such instances, profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

Carried to collection
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ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Conftractor shall allow for the attendance of frade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not
included in this Contract every facility for carrying out their work and also for use of
his ordinary scaffolding. The Confractor, however, shall not be required to erect any
special scaffolding for them. The Contractor shall perform such cutting away for and
making good after the work of such fradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the extent
executed at rates provided in these Bills.

INSURANCE

The Conftractor shall insure as required in Conditions No 30 of the Conditions of
Contract. No payment on account of the work executed will be made fo the
Contractor until he has satisfied the PROJECT MANAGER either by production of an
Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from fime to time ascertain that premiums are duly paid up by the
Conftractor who shall if called upon to do so, produce the receipted premium
renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment under
this Contract shall left uncovered for a reasonable time to allow all measurements
needed for such adjustment to be taken by the PROJECT MANAGER

Immediately the work is ready for measuring, the Contractor shall give nofice to the
PROJECT MANAGER. If the Contractor makes default in these respects he shall if the
PROJECT MANAGER so directs uncover the work to enable all measurements to be

taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the fext of the Bills of Quantities
may cause the Tender to be disqualified and will in any case be ignored. The
Contractor shall be deemed to have made allowance in his prices generally to
cover any itfems against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover tfrades or groups of work must be broken down to
show the price of each item before they will be accepted.

Carried to collection
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in
writing. All blasting operations shall be carried out at the Contractor's sole risk and
cost in accordance with any Government regulations in force for the time being,
and any special regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials shall be

dealt with as provided in the Contract. Such materials shall only be used in the works,

in substitution of materials which the Confractor would otherwise have had to supply
with the written permission of the PROJECT MANAGER Should such permission be
given, the Contractor shall make due allowance for the value of the materials so
used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary to
avoid damage to the satisfaction of the PROJECT MANAGER and remove such
protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
(except where such treatment might cause damage) and clean all floors, sanitary
fittings, glass inside and outside and any other parts of the works and remove all
marks, blemishes, stains and defects from joinery, fittings and decorated surfaces
generally, polish door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the approval of the
PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads and
Public Works and Housing General Specification dated 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall be allowed
in all respects unless it conflicts with the General Preliminaries, Trade Preambles or
other items in these Bills of Quantities.

Carried to Collection
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Description

Amount

TRAINING LEVY

The Confractor's attention is drawn to the legal notice which requires payment by
the Conftractor of a Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than KShs. 1,000,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT MANAGER.
This includes the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

HOARDING

The Conftractor shall enclose the site or part of the works under construction with a
hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly
secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who
shall give his whole experience in the kind of work involved and shall give his whole
fime to the superintendence of the works. Such Agent or Representative shall
receive on behalf of the Confractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Confract.

Carried to Collection
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Description

Amount

COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8

Brought Forward From Page GP/9

Brought Forward From Page GP/10

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY

GP/11
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Description

Amount

EMPLOYER

The Employer is

THE VICE CHANCELLOR
MACHAKOS UNIVERSITY
P.O. Box 136 - 90100
MACHAKOS

The term "Employer" and "University" wherever used in the contract document shall
be synonymous.

PROJECT MANAGER

The term "P.M" wherever used in these Bills of Quantities shall be deemed o imply
the project Manager as defined in Condition 1 of the Conditions of Contract or such
person or persons as may be duly authorised to represent him on behalf of the
Government

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M " as defined above whose
address unless otherwise notified is

Ministry of Lands, Public Works, Housing and Urban Development

P.O Box 30743, NAIROBI.

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M " as defined above

ELECTRICAL ENGINEER

The term "Electrical Engineer” shall be deemed to mean "The P.M " as defined above

STRUCTURAL ENGINEER

The term "Structural Engineer” shall be deemed to mean "The P.M " as defined above

NOTE-:RESPONSIBILITY

The responsibility for the details designs and performance of the building is to be
borne by the contractor. All designs, details and specifications shall be approved by
the Project Manager before they can be used.

Carried to collection




ltem

Description

Amount

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced Bills
of Quantities. The contractor is advised to read and understand all preliminary items.

SCOPE OF CONTRACT

Construction of boundary wall with associated electrical works at Machakos
University - Machakos County. Total length of wall to be construcuted in Phase 2 is
350m

DESCRIPTION OF THE WORKS

The Works consist of: Construction and completion of boundary wall. The
superstructure will be local stone walling, pinted on both sides; and reinforced
concrete columns generally finished both externally and internally in plaster and
paint.

Electrical works includes electrical wiring and fittings all to approval.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,
such discrepancies between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of
Confract. The discrepancies shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site of the proposed works is located at within Machakos Town, along Machakos-
Wote Road, in Machakos County. The Contractor is advised to visit the site, to
familiarize with the nature and position of the site. No claims arising from the
Conftractor’s failure to do so will be entertained.

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and/or company ‘s rubberstamp on
each and every page of tender document.

Carried to collection
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Amount

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works
including ordinary and special dust screens, hoardings, barriers, warning signs, etc as
directed by the Project Manager and as necessary for the adequate propping and
protection of existing property, finishes, workmen employed on the site, employer's
agents and the public. Any damage or loss incurred due to the insufficiency of such
protection must be made good by the Confractor. All protective devices are to be
removed on completion of the works and any necessary making good consequent
upon this is fo be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning and
preparatory work to structure and finishes and for making good to all finishes on
completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials shall be
carefully removed from building and carterd away from site.

The Contractor shall be entirely responsible for any breakage or damage which may
occur to materials required for re-use during their removal unless it is certified by the
Project Manager that such damage or breakage was inevitable as a result of the
condition of the item concerned

CLEARING AWAY

The Conftractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and stains
and leave in a clean and tidy state to the reasonable satisfaction of the Project
Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to
the Confractor that he has incurred losses and / or expenses due to any of the
contract conditions, or by any other reason whatsoever, he shall present such a
claim or intent to claim notice to the PROJECT MANAGER within the confract period.
No claim shall be entertained upon the expiry of the said contact period.

Carried to collection
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Amount

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES NOT MAKE
ADVANCE PAYMENTS but pays for work done and materials delivered to sit: all in
accordance with Clause 23 of the Conditions of Contract Agreement. In order to
facilitate this, a list of the general component elements for the works is given at the
summary page of these specifications and the tenderer is requested to break down
his fender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Conftractor is noftified that these works are to be carried out on a restricted site
where the client is going on with other nomal activities. The Contractor is thus
instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruoption of activities beeing carried out by the
Client. The Contractor shall allow in his rates any expense he deemed necessary by
taking such care within the site.

WORKING CONDITIONS

The Conftractor shall allow in his rates for any interferance that he may encounter in
the course of the works for the Client may in some cases ask the Contractor not to
proceed with the works until some activities within the site are completed, as the
facility will be operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contfract and
afterwards clearing away a signboard as designed, specified and approved by the
Project Manager.

LABOUR CAMPS

The Conftractor shall not be allowed to house labour on site. Allow for fransporting
workers to and from the site during the tenure of the confract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property of
the client. The Contractor shall allow in his rates the cost of disposing the demolished
materials as directed.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, including
transport, replacing damaged itemes, fixing, all to comply with the said Conditions of
Contract.

Carried to collection
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SECURITY

The Conftractor shall allow for providing adequate security for the works and the
workers in the course of execution of this contract. No claim will be entertained from

the Confractor for not maintaining adequate security for both the works and workers.

URGENCY OF THE WORKS

The Conftractor is nofified that these * works are urgent” and should be completed
within the period stated in these Particular Preliminaries.

The Conftractor shall allow in his rates for any costs he/ she deems that he/she may
incur by having to complete these works within the stipulated confract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment is
effected, unless specifically exempted by the Project Manager. This is to include
materials of the Contractor, nominated sub-Contractors and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the authorities
concerned for the support, maintenance and protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the Conditions
of contfract must be adhered to.

The ‘PROJECT MANAGER' shall strictly monitor the Contractors progress in relation to
the progress chart and should it be found necessary the ‘PROJECT MANAGER' shall
inform the Contractor in writing that his actual performance on site is not
satisfactory .In all such cases the Confractor shall accelerate his rate of
performance production and progress by all means such as additional labour,plant,
e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause 6.00
(as amended) on award of contract of the Instructions to Tenderer’s. No payment on
account for the works executed will be made to the contractor until he has
submitted the Performance Bond to the Project Manager duly signed, sealed and
stamped from an approved Bank.

Carried to collection
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TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page
STD/9

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these documents or
as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders delivered/received
later than the above time will not be opened.

VALUE ADDED TAX

The Conftractor’s attention is drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1st September, 1993 which requires payment of VAT on
all contracts. The Contractor should therefore include allowance in his rates and
prices for prices for VAT and any other Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 35 &
36 Dated 11th September 2003 operational from 1st October 2003, VAT will be
deducted against the confract sum at the prevailing rate by the Employer and
remitted directly to the Commissioner of VAT through all interim certificates. It should
however be noted that this is not additional tax but a new mode of payment for VAT,
any excess payment will be refundable once the Confractor has submitted monthly
returns to the Commissioner of VAT who will do the refunds when satisfied that the
VAT regulations have been complied with.

NB: The Contractor should therefore include the tax within the rates.
EXISTING BUILDING MATERIALS

NOTE: Any materials found usable for the works shall be given to the contractor on
creidit with the approval of the client

Carried to collection
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PROJECT MANAGERS EXPENSES

Provide per Diem allowances worth Kenya Shillings One Million (Kshs. 1,000,000.00)
only for transport, site visits and inspections for Ministry of Lands, Public Works, Housing
and Urban Development Officers for the duration of the contract period.

Allow for Contractor’s profit and overheads (-------- %)
CLERK OF WORKS EXPENSES

Provide allowances worth Kenya Shilings One hundred and Fifty thousand (Kshs.
150,000.00) for Clerk of works expenses partaining the project for the duration of the
confract period.

Allow for Contractor’s profit and overheads (-------- %)

LAND SURVEYOR EXPENSES

Allow a Provisional sum of Kenya Shillings One hundred thousand (Kshs. 100,000.00)
for Land Surveying Services necessary in order to determine the University boundaries

Allow for Contractor’s profit and overheads (--—------ %)

NEMA EXPENSES

Allow a Provisional sum of Kenya Shillings Three hundred thousand (Kshs. 300,000.00)
for NEMA approvals/services during tree cutting

Allow for Contractor’s profit and overheads (-------- %)

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix fo the Confract
Agreement: -

Period of Final Measurement 6 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion ...20.. Weeks from date of Possession
Liquidated and Ascertained At 0.05% of the Contract Price per day

Prime cost sums for WhiCh ......oviiniiiiiie e,
The Contractor desires to tender ....o.ovveiiiiiiiiiiiiiiii

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

Carried to collection
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COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/é

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY
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ITEM

DESCRIPTION

QrY

UNIT

RATE

AMOUNT

ELEMENT NO.1

SUBSTRUCTURE (ALL PROVISIONAL)

Site Preparation

Allow for removal of life "Keyapple" fence of 1200mm height
average not exceeding 300mm girth including grubbing up
roots, burn or cart away arisings.

Cut down and grub up roots of the following trees; handover

wood to the client

Cutting down of tfrees of overall girth of 300 - 600mm
(including necessary approvals).

Ditto; 600 - 200mm (including necessary approvals)
Ditto; 9200 -1200mm (including necessary approvals)

Bulk Excavations & Earthworks

Excavate frenches to receive foundation strip footing
commencing from ground level not exceeding 1.50 metres
deep.

Ditto for column bases over 1.50m but not exceeding 3.0m
deep

Extra over all kinds of excavations for excavating in rock
irespective of type and depth.

Disposal of Water

Allow for keeping excavation free from water by any means

Planking and strutting

Allow for maintaining sides of excavation by plunking and
strutting

Backfilling

Backfilling with selected excavated material filling including
leveling around foundations

Disposal of excavated material

Remove surplus spoil from site to an authorized dumping site

350

20

20

315

245

56

168

392

SM

NO

NO

NO

CM

CM

CM

ITEM

ITEM

CM

CM

Total Carried to Collection

Boundary wall BW/1




ITEM DESCRIPTION QTY | UNIT [ RATE AMOUNT
Concrete Work
Insitu concrete mix (1:4:8): in
A |50mm Thick Concrete blinding to column bases 161 SM
B |Ditto; strip foundations 210 SM
Vibrated reinforced concrete class 25/20mm in:-
C |[Column bases and columns 50 CM
D [Foundation strip footing 55 CM
E |Ground Beams 30 CM
Reinforcement (all provisional)
High yield deformed steel bar reinforcement to BS4461
F |8 mm diameter 5260 Kg
G [10 mm diameter 6630 Kg
H |12 mm diameter 5630 Kg
Sawn formwork as described to:
J |Sides of foundations strip 280 SM
K [Sides of Column bases 161 SM
L [Sides of columns 56 SM
M |Sides of ground beams 280 SM
Damp Proof Course
Damp proof course: bituminous felt: bedded in cement and
sand mortar (1:3): 300mm laps (measured net-no allowance
for laps)
N ]200mm wide. 350 LM
200mm thick approved natural stone; local; roughly squared
fo foundation walling; bedding and jointing in cement sand
(1:3) mortar including reinforcing with hoop iron ties every
alternate course.
P [Walling thickness 200mm 500 SM

Total Carried to Collection

Boundary wall BW/2




ITEM

DESCRIPTION

QrY

UNIT

RATE

AMOUNT

COLLECTION

Brought forward from page BWI

Brought forward from page BW/2

Total Carried to Summary

Boundary wall
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ITEM

DESCRIPTION

QrY

UNIT

RATE

AMOUNT

ELEMENT NO. 3

SUPERSTRUCTURES

Approved natural bush hammered stone of the approved
colour; squared; bedded and jointed in cement and sand
mortar (1:4)

Walling, thickness 200mm.

Extra over walling for neat recessed horizontal and vertical
key pointing in cement and sand (1:3) mortar to both internal
and external surfaces of the walll

Approved machine cut stone load bearing (4.0N/mm)
walling: bedded and jointed in cement and sand
(1:3)'mortar: to approval

200mm thick walling
Extra over walling for neat recessed horizontal key pointing in
cement and sand (1:3) mortar to both infernal and external

surfaces of the wall

Vibrated reinforced concrete: CLASS 25 in:-

Columns

Reinforcement

High yield deformed steel bar reinforcement to BS4461

8 mm diameter

12mm diameter

Sawn formwork as described to:

Sides of columns

Finishes

25mm Thick Cement and sand (1:4) plaster: steel frowelled
smooth to columns.

Prepare and apply one undercoat and two coats weather
resistant paint to plastered surfaces

Surfaces of columns

Flexcell expansion joint.

12mm thick in columns

25x25 mm 'expedite’ sealant

575

1150

575

1150

30

2120

2260

336

168

168

20

42

SM

SM

SM

SM

CM

Kg

Kg

SM

SM

SM

SM

LM

Total Carried to Collection

Boundary wall BW/4




ITEM

DESCRIPTION

QrY

UNIT

RATE

AMOUNT

Precast concrete trimming finished fair on all exposed edges.

350mm wide pre-cast concrete coping twice weathered and
twice throated fixed to wall.

350 x 300mm concrete coping weathered and throated on
all sides fixed to double columns.

In Mild Steel, including building one end into masonry wall
and/or columns; and welding to form a decorative structure
as per Architectural Details attached. Allow for painting to
approval.

30 x 30 x 3mm RHS members, one end grouted info masonry
wall

Fibre glass

Supply and fix Smm thick fibreglass, including fixing to the
steel decorative structure

Planters
Backfill with approved good quality red soil mixed with
farmyard manure at the rafio (4:1), 1000mm deep stabilized

frimly at intervals of 300mm.

Planting of Shrubs

Supply, plant, weed, water and tend well under-mentioned
assorted species of shrubs (average height of between 600 -
1,200mm with average width of 450 - 200mm all depedent on
plant variety) for 6 Months

350

112

3685

70

120

525

LM

NO

KG

SM

CM

NO

Total Carried to Collection

COLLECTION

Brought forward from page BW/4

Brought forward from page BW/5 Above

TOTAL CARRIED TO SUMMARY

Boundary wall BW/5




ITEM DESCRIPTION QTY [ UNIT | RATE AMOUNT
SUMMARY
1 |SUBSTRUCTURE (ALL PROVISIONAL) BW /3
2 |SUPERSTRUCTURE BW/5

TOTAL CARRIED TO GRAND SUMMARY

Boundary wall

BW/6
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MACHAKOS BOUNDARY WALL SOLAR LIGHTING PHASE II

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

1.01

i)

1.02

Supply, install, test and commission the
following :-

MASTS AND ALL-IN-ONE SOLAR LAMPS

LIGHTING COLUMNS

i)0.5 Metres outdoor lighting mast(tower) made
from top/bottom 30mm diameter 3.0mm thick
galvanized steel round column Complete with
1No arms for lighting fitting mounting painted
with rust proof aluminum paint, secured on
130mm x 130mm x 20mm thick base plate
bolted firmly on boundary wall concrete
columns complete with ALL installation
accessories

LIGHTING FITTINGS

i) All in one Dusk to dawn 30W solar powered
LED with IP67 rating, 30,000lumen, integral
48,000mAH rated lithium -ion (LiFePO4)
battery capacity, in-built photocell of 70-75lux
on/off threshold, mono solar panel and charge
controller street lighting fitting in die cast
aluminium complete with all gears, accessories,
installation kits /mounting brackets as GE,
Philips or approved equivalent complete with
one year warranty to be handed over to the client
as defects and liability period begins.

CABLES

Earthing: complete as per specifications,
Installation of complete Earthing System as per
IEC/BS EN 62305-3:2011 specification for the
solar lighting poles

CCTV points comprising of concealed in wall
fabric 2x25mm HG PVC conduits plus draw
wire to every lighting mast.

23

23

23

Per Pole

No

item

No

Total for Mast Lighting C/F to Main Document Summary Page

G/3
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ITEM

DESCRIPTION

QrY

UNIT

RATE

AMOUNT

PROVISIONAL SUMS

The following provisional sums to be spent/ deducted in whole

orin part at the discretion of the Project Manager

CONTINGENCY

Allow for Kenya Shillings One Million (Kshs 1,000,000.00) only

for Contingency Sum

Allow for Kenya Shillings Five Hundred Thousand (Kshs

500,000.00) only for branding services

ITEM

ITEM

1,000,000.00

500,000.00

TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND SUMMARY

1,500,000.00

PS/1




GRAND SUMMARY




PROPOSED CONSTRUCTION OF PERIMETER WALL PHASE 2 FOR
MACHAKOS UNIVERSITY, IN MACHAKOS COUNTY

W.P. ITEM NO. D1065 EN/MKS/2301, JOB NO 11319A

GRAND SUMMARY
ITEM |DESCRIPTION PAGE NO. FOR T%‘SEYRER USE FOR O;SSYIAL USE
KSHS. KSHS.
1 [PARTICULAR PRELIMINARIES PP/7
2 |GENERAL PRELIMINARIES GP/11
BUILDER'S WORKS
3 |BOUNDARY WALL BW/6
4 [ELECTRICAL WORKS G/3
5 [PROVISIONAL sUMS PS/1 1,800,000.00
TOTAL CARRIED TO FORM OF TENDER

AMOUNT IN WORDS : .eiiiiiiiii e

TENDERER'S NAME ..ot
ADDRESS .o e

WITNESS'S NAME ..o
ADDRESS e

GS/1
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Determine on site
(To firm ground)

:

NOTES

1. This drawing is to be read in conjunction with all
other relevant Architectural/Structural drawings.

2. The Contractor to confirm all dimensions on site
before commencing the works.

3. Figured dimensions only to be taken and all
dimensions are in millimetres unless stated
otherwise.

4. Structural Concrete to be class 20/20
Concrete cover to reinforcement including links;

Foundations = 50mm Columns = 40mm
Beams = 25mm Slabs/Stairs = 20mm

5. Reinforcement steel to be;
T- Ribbed high yield bars to BS 4461 and KS:ISO 6935-2

R-round mild bars to BS 4449,

6. All Reinforcement steel must be approved by
the Structural Engineer before casting.

7. Foundation depth to be taken to firm ground. Minimum
depth of foundation to be 1200mm.

8. All 200 mm thick walls to have Masonry of minimum
strength Of 7N/mm?
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PROPOSED MACHAKOS UNIVERSITY BOUNDARY WALL - PHASE 2
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2,850mm high masonry

wall, 200mm thick key to
finish.

4 R

1. All dimensions are in millimetres unless otherwise
specified

NOTES

2. All dimensions should be checked and any
discrepancies should be reported to the
landscape architect before the work commences

3. All works to be carried out in accordance  with
the Local Authority regulations

4. Use figured dimensions only. DO NOT scale form
the drawing

5. Contractor must verify conditions on site and
report any discrepancies to the landscape
architect

6. All requisite utilities located on the site must be
contained by the contractor prior to digging

7. All drainage pipes passing near the driveway
to be encased with 150mm thick concrete
surrounding.

8 . All trees and shrubs to be installed must be
supported by sticks 500mm taller than them

9 . All plants must be inspected by the landscape
architect prior to commencement of planting

10. Written quantities
graphical representation

of plants must supercede

revisions
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FLOOR PLAN

DETAIL A

NOTES

General

This drawing is to be read in conjuction with
engineers' drawings.

All dimensions are in mm unless otherwise
specified.

Drawings are not to be scaled. Only figured
dimensions to to be used. The contractor must
check & verify all the dimensions before
commencement of the work.

Construction

All slabs at ground level to be layed over 1000
gauge polythene sheeting on 50mm thick murram
blinding,on well compacted hardcore.

All soils under slabs & around external foundation
to be sprayed for the termites control.

Structural

All black cotton soil to be removed from below all
building & paved surfaces.

All paved surfaces to be clear of black cotton sail
to a distance of 500m outside the edge of the
surface.

For all R.C works, refer to SE's details.

Foundation depths to be determined on site to the
SE approval.

All walls less than 200mm thick to be reinforced
with hoop iron at every alternate course.

All adjacent R.C work and masonry walls to be
tied with strap irons at every course.

Mechanical

All plumbing & drainage work to comply with P.H
specifications.

All surface ducts to be accessible from all floors.
S.V.P denotes soil vent pipe and fo be provided at
the head of the drainage.

Drains passing beneath buildings and driveways fo
be encased in 150mm concrete sorround.

All underground foul & waste drain pipes shall be
of PVC. to comply with BS5255.

All inspection chambers covers and framing shall
be cast iron to comply with BS.497 Table 2 Grade
A.

The storm water drain pipes to comply with BS. 556.
Minimum slope in the drain pipes to be 1%

No chases for pipes will be allowed in the slabs.
Sleeves will be allowed with written approval from
the SE

No cutting of concrete without express approval
of the Architect or SE.

All testing of pipes must be cordinated with
electrical engineer & any conflicts must be
clarified before works begins.

P.V denotes permanent vents.

Electrical
All conduits must be laid before plastering.

Fire fighting

Provide a 50000 litres reserve tank with a booster
pump Dry risers

Provide 30x%kg litres water CO2 fire extingusher on
every floor.
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